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PURCHASING DEPARTMENT 

January 30, 2025 
 
To Whom It May Concern: 
 
You are invited to submit your sealed bid for demolition of 6 homes located at 23324 W. Bentley 
Dr. Plainfield, IL 60586, 23344 W. Winston Ave. Plainfield, IL 60586, 23334 W. Bentley Dr. 
Plainfield, IL 60586, 23412 W. Bentley Drive, Plainfield, Illinois 60586, 23362 W. Bentley Drive, 
Plainfield, Illinois 60586 and 23354 W. Winston Drive, Plainfield, Illinois 60586 
 
Complete bid specifications are included, which will act as the contract and must be filled 
out and returned as such.   
 
A mandatory pre-bid site visit is scheduled for 10:00 A.M., Tuesday, February 11, 2025, 
beginning at 23324 W. Bentley Dr. Plainfield, IL 60586, and proceeding to all other properties 
listed. 
 
A 10% Bid Bond or Cashier’s Check made payable to the Will County Treasurer MUST 
accompany your bid, or it will not be considered.  Money Orders or Company checks will 
not be accepted.      
 
Sealed bids will be received in the purchasing department, 2nd floor, Will County Office Building, 
302 N. Chicago St., Joliet, IL  60432, DUE NOT LATER THAN 2:00 P.M., “AS SO INDICATED 
BY THE TIME STAMP CLOCK OF WILL COUNTY”, THURSDAY, FEBRUARY 27, 2025. 
 
Bids will be publicly opened and read by the Will County Executive or her Representative at 
2:05 P.M., Thursday, February 27, 2025, at the Will County Office Building, 302 N. Chicago 
Street, 2nd Floor, Joliet, IL.  60432.   You are welcome to attend the meeting. 
 
Should you have any questions regarding this bid, please contact Kevin Lynn in writing at 
klynn@willcounty.gov.  
 
We welcome your bid.  
 
Sincerely, 
 

Kevin Lynn 
Kevin Lynn 
Purchasing Director 

mailto:klynn@willcountyillinois.com
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LEGAL ADVERTISEMENT OFFICIAL NOTICE 
 
PROJECT TITLE: DEMOLITION OF PROPERTIES 
 

Sealed bids shall be received by the Will County Executive Office Purchasing 
Department, 302 N. Chicago St., Joliet, IL 60432, Joliet, Illinois 60432 until Thursday 
February 27, 2025, 2:00 PM, at which time all bids will be publicly opened and read 
aloud for: 

 
PROPERTIES:  

23324 W. Bentley Dr. Plainfield, IL 60586 
P.I.N.: 06-03-34-202-017-0000 
Legal Description: LOT 16 BLOCK 2 IN CATON FARM ACRES UNIT 3, BEING A SUB OF PRT 
OF THE NE1/4 OF SEC 34, T36N-R9E. 
 
23344 W. Winston Ave. Plainfield, IL 60586 
P.I.N.: 06-03-34-202-015-0000 
Legal Description: LOT 14 BLOCK 2 IN CATON FARM ACRES UNIT 3, BEING A SUB OF PRT 
OF THE NE1/4 OF SEC 34, T36N-R9E. 
 
23334 W. Bentley Dr. Plainfield, IL 60586 
P.I.N.: 06-03-34-202-016-0000    
Legal Description: LOT 15 BLOCK 2 IN CATON FARM ACRES UNIT 3, BEING A SUB OF PRT 
OF THE NE1/4 OF SEC 34, T36N-R9E. 
 
23412 W. Bentley Drive, Plainfield, Illinois 60586 
P.I.N.: 06-03-34-201-013-0000 
Legal Description: LOT 13 BLOCK 1 IN CATON FARM ACRES UNIT 3, BEING A SUB OF PRT 
OF THE NE1/4 OF SEC 34, T36N-R9E. 
 
23362 W. Bentley Drive, Plainfield, Illinois 60586 
P.I.N.: 06-03-34-201-027-0000 
Legal Description: LOT 14 BLOCK 1 IN CATON FARM ACRES UNIT 3, BEING A SUB OF PRT 
OF THE NE1/4 OF SEC 34, T36N-R9E. 
 
23354 W. Winston Drive, Plainfield, Illinois 60586 
P.I.N.: 06-03-34-202-014-0000 
Legal Description: LOT 13 BLOCK 2 IN CATON FARM ACRES UNIT 3, BEING A SUB OF PRT 
OF THE NE1/4 OF SEC 34, T36N-R9E. 
 

Examination: All examinations of contract documents and bid specifications from the Will County Purchasing 
Department can be accessed at www.willcountyillinois.com. General questions should be directed to Kevin 
Lynn, Purchasing Director at klynn@willcounty.gov 
 
Bid Documents: Entire bid packet shall be downloaded from the website, completed, and returned, as directed 
in the bid document. If pages are found to be missing or sections are left blank from the bid documents, the 
proposal shall be rejected.  Bid documents can be obtained from the Will County website at 
willcountyillinois.com or by emailing purchasing@willcounty.gov.  
 
Pre-bid: Mandatory attendance at the following properties on Tuesday. February 11, 2025, beginning at 10:00 
AM is required: 
 
23324 W. Bentley Dr. Plainfield, IL 60586 
23344 W. Winston Ave. Plainfield, IL 60586 

mailto:purchasing@willcounty.gov
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23412 W. Bentley Dr. Plainfield, IL 60586 
23354 W. Winston Ave. Plainfield, IL 60586 
23362 W. Bentley Dr. Plainfield, IL 60586 
23334 W. Bentley Dr. Plainfield, IL 60586 

 
Insurance: The successful bidder shall be required to purchase insurance as set forth in the General 
Conditions. 

MBE/WBE Outreach: Women owned, and minority owned contractors are encouraged to submit a proposal. 
 
The County of Will reserves the right to reject any or all bids. Bids submitted may not be withdrawn for a period 
of thirty (30) days following the bid opening without written consent of the awarding body. All contractors MUST 
be registered with SAMs at www.sam.gov prior to submitting a bid. 
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NOTICE TO CONTRACTORS 

 
Please note that the County shall consider awarding this Contract to the lowest responsible bidder based upon 
the total lump sum bid as shown on the bid schedule; although the County, as specified in Section 17 of the 
Instructions to Bidders, reserves the right to accept any bid, any part of a bid, or any combination of two or 
more bids.  The Contractor must list in the Bid Schedule the unit prices for the demolition of each structure, as 
well as the total lump sum bid price for the entire Contract. 
 
You, the contractor, have the responsibility of terminating the water and sewer lines at their connection to the 
main or right-of-way line per the County of Will’s directive or properly disconnecting any wells and septic or 
individual mechanical sewage systems according to all Federal, State and local laws and regulations.  Further, 
any such well and/or system disconnected must be filled or otherwise placed in the condition required by any 
applicable ordinance or state statute for a well or sewerage disposal system not in use. 
 
The contractor shall be responsible for all utility termination(s).  Related fees for said termination(s) shall be 
included in the demolition bid.  Utility termination(s) must be conducted by the responsible utility entity. 
 
Please be advised that a demolition permit shall not be issued until all service and connection(s) have been 
terminated.  Said terminations shall be inspected and approved.  Also be advised that the contractor is required 
to obtain all necessary permits before any work is started.   
  
 

COUNTY OF WILL, STATE OF ILLINOIS 
INSTRUCTIONS TO BIDDERS 

 
PROJECT NAME:   DEMOLITION OF PROPERTY(IES) 
 
NOTE: BY SUBMITTING A BID, THE BIDDER WARRANTS THAT THE BIDDER HAS BEEN FAMILIARIZED 
WITH ALL REQUIREMENTS OF THE CONTRACT DOCUMENTS AS WELL AS THE WILL COUNTY 
PURCHASING ORDINANCE. 
 
Definitions: The following definitions shall apply wherever they appear in the Contract Documents; other 
definitions are as they appear in the documents or in County Ordinance. 
 
County: County of Will 
 
Bid: The offer of the bidder 
 
Bidder: Any individual, corporation, or partnership who submits a bid. 
 
Contract Documents: Invitation to Bid, Instructions, General Conditions, Supplementary Conditions, 
Specifications, Asbestos Risk Assessment and Report, Drawings, Addendum, Proposal (in so far as it is 
consistent with other Contract Documents), and Contract Form. 
 
1. Bids – General 

Bids shall be made in accordance with the Instructions to Bidders.  Failure to execute proposals as 
required may, in the discretion of the County, be cause for rejection of the bid. 
 

2. Forms 
Bids shall be submitted on the forms provided by the County.  Each bid must be submitted bound with other 
contract documents. 
 

3. Blanks; Corrections 
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All blank spaces on any contract document shall be filled in with typewritten figures or blue or black ink.  
Any erasures or corrections shall be dated and initialed by the bidder. 
 

4. SAMs Registration 
All bidders MUST be registered in the System for Award Management (SAM), an official website of the U.S. 
Government. Federal funds may be used to fund projects, and therefore all bidders must be registered 
prior to bidding. Bidders can register at the following website: www.sam.gov. Proof of registration with 
SAMs must be submitted with each bid. 
 

5. Submission 
Sealed bids shall be submitted to the Will County Purchasing Department, 302 N. Chicago St. Joliet, IL 
60432 prior to the time and date set forth for bid opening in the Notice to Bidders.  Each bid shall be 
addressed with the address label included within this solicitation, and a statement that it is a sealed bid to 
be opened for the contract at the date and hour as set forth in the invitation to bid. 
 

6. Execution 
The bidder shall sign proposals.  If the bidder is a corporation, the proposal shall bear the name of the 
corporation, signed by an officer authorized to bind the corporation, and sealed with the corporate seal. 
 

7. Withdrawal 
Bids may be withdrawn previous to the time of bid opening by written request; however, no opened bid 
shall be withdrawn within the thirty (30) day period after the time set for bid opening except by written 
permission of the County.  Bidders withdrawing their bids prior to the time and date set for bid opening may 
still submit another bid if done in accord with these instructions. 
 

8. Words and Figures 
Where amounts are given in both words and figures, the words will govern. 
 

9. Unit prices 
When unit prices are called for, bids shall include all unit cost items and alternatives shown on the 
proposal.  When an error is made in extending total prices, the unit price will govern. 
 

10. Taxes 
All bids shall include all applicable taxes. 
 

11. Net Prices 
Bid prices shall be net, including therein transportation, materials handling, and waste recycling/disposal 
costs from the site, and shall further include all charges of whatsoever sort for labor and materials 
contained in the work or materials designated in the specifications and proposal. 
 

12. Bid Security 
Bidders shall attach to the front cover of each bid a certified check, a cashier’s check or bid bond issued by 
a surety licensed to do business within the State of Illinois in the amount of 10% of base bid made payable 
to the County, conditioned upon the timely and complete execution of all contract documents and the 
submission of all insurance certificates and performance security as required.  The bid security whether in 
the form of a check or bid bond, shall be endorsed on the form provided in these documents.  Bid security 
deposited by the successful bidder shall be retained or drawn on as liquidated damages in the event that 
the bidder fails to deliver fully executed contract documents or certificates of insurance to the County within 
ten (10) days after award of the contract by the Will County Purchasing Department.  By submission of a 
proposal, the bidder agrees as to the reasonableness of the liquidated damages. 

 
 

 
 

http://www.sam.gov/
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13. Bid Security Return 
Bid security of all bidders shall be kept until the award of contract, upon contract award, all unsuccessful 
bidders will have their bid security returned within 10 business days. 
 

14. Interpretations 
Interpretations of the meaning of any item in the Contract documents shall be valid only if issued in writing 
by the Will County Purchasing Department. 
 

15. Familiarity with Contract Documents and Site  
Bidders shall examine all contract documents including General Conditions and Specifications.  The bidder 
or bidder’s designee shall be present at a pre-bid meeting on site to acquaint themselves with all visible 
and known subsurface conditions.  This pre-demolition meeting shall take place at: 

 
23324 W. Bentley Dr. Plainfield, IL 60586 
February 11, 2025, 10:00 AM 
 
23344 W. Winston Ave. Plainfield, IL 60586 
February 11, 2025, 10:00 AM 
 
23412 W. Bentley Dr. Plainfield, IL 60586 
February 11, 2025, 10:00 AM 
 
23354 W. Winston Ave. Plainfield, IL 60586 
February 11, 2025, 10:00 AM 
 
23362 W. Bentley Dr. Plainfield, IL 60586 
February 11, 2025, 10:00 AM 
 
23334 W. Bentley Dr. Plainfield, IL 60586 
February 11, 2025, 10:00 AM 
 
16. Asbestos Removal 

An asbestos inspection and risk assessment report is contained as an attachment to these bidder’s 
documents. It is the responsibility of the contractor to: 

A. Retain an Illinois licensed asbestos removal contractor to conduct asbestos removal. 
B. Submit the name of that subcontractor, a copy of that contractor’s credentials/licensure, and a copy 

of the subcontractor’s price for removal and remediation. 
C. The subcontractor’s price for asbestos removal will be included in the bid document’s lump sum bid 

as a line item. A copy of the subcontractor’s estimate will be included and attached to this bid 
document. 

 
17. Cost Basis for Changes 

A. In the event the Contractor encounters unforeseen conditions, including but not limited to buried 
fuel tank, hidden asbestos, etc., an hourly cost of manpower, cost per unit of material, and 
machinery shall be listed in the bid items. 

B. All change orders and Cost Basis for Change must be approved in writing by Will County prior to 
conducting change ordered work. The County reserves the right to determine whether any 
deviations and substitutions listed by the bidder are within the intent of the contract specifications 
and will reasonably meet the service requirements of the County. 

 
18. Historic Preservation Review 

All demolition applications are reviewed for historic and cultural significance.  Contractors are advised that 
a proposed demolition(s) may also be subject to the review of the Will County Historic Preservation 
Commission (HPC).  The purpose of this review is to determine a property’s historic significance, determine 
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the feasibility for preserving the property when possible and appropriate, and/or document the property 
prior to demolition.  In the event that a building and/or structure merits the review of the Commission, the 
permit may not be released until the Commission’s review takes place and findings are provided.  Should 
HPC review be required, the application will be submitted to the Commission at their next regularly 
scheduled meeting.  Will County Historic Preservation Commission meetings are conducted on the first 
Wednesday of each month at 7:00 p.m.  Meetings are open to the public and held at the Will County Office 
Building, 302 N. Chicago St., Joliet, IL 60432.  If you have questions, please call Preservation Planning 
Staff at 815-774-7896.  To avoid potential delays to the project, the contractor is strongly encouraged to 
attend the meeting.  In the event the property is identified as historically significant, mitigative actions may 
need to be undertaken.  Such actions may include requests for additional photographic documentation 
prior to the demolition taking place, additional background research, etc. 

 
19. Responsibility of Bidders 

No contract will be awarded to any person, firm or corporation who is not a bonded, insured and registered 
contractor in the County and/or who is in arrears to the County, upon any debt, taxes or contract, and/or 
who has failed to execute in whole and/or in part, in a satisfactory manner, any contract with the County 
and/or who is a defaulter as to surety and/or otherwise upon any obligation to the County. 

 
20. Will County’s Right to Accept or Reject 

The County reserves the right to accept any bid, any part of a bid, or any combination of two or more bids 
which may be deemed to be in the best interest of the County.  The County further reserves the right to 
reject any or all bids. 
 

21. Affidavits 
The following Affidavits included in these Contract Documents must be executed and submitted with the 
bid: 

A. Non-Collusion Affidavit 
B. Non-Discrimination Affidavit 
C. Business Status Affidavit 
D. Affidavit of Pending and Incomplete Works (Construction and Demolition Only) 

 
22. Alternate and Multiple Bids 

Unless otherwise indicated in these bid documents, the contractor may not submit alternate or multiple bids 
as part of this bid package.  The submission of more than one bid within a single bid package may be 
cause for rejection of any or all of the bids of that contractor. 

  
 

DEMOLITION 
 
GENERAL CONDITIONS 
 
1. DEFINITIONS 

The following terms as used in these contract documents are defined as follows: 
A. “County” - Will County, Illinois. 
B. “Contractor” - the person, firm or corporation to whom the within contract is awarded by the County. 
C. “Inspector” – Will County Land Use Community Development Enforcement Inspector assigned to 

demolition project.     
D. “Project” - the entire work of demolition and site clearance proposed by the County to be done as 

set forth in these documents and any contract. 
E. “Salvage” - includes but may not be limited to all building materials, equipment, appliances, and 

fixtures incorporated in the buildings and structures to be demolished, and other equipment or 
appurtenances, unless specifically exempted, located upon the real property within the demolition 
area, which the contractor deems as having sufficient value to justify the reclaiming. 
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F. “Subcontractor” - the person, firm or corporation, other than a Contractor, supplying labor and 
equipment or labor for work at the site of the project. 

G. “Surety” - any person, firm, or corporation that has executed, as Surety, the Contractor’s 
performance bond securing the performance of the written contract. 

H. “Work on the Project” - work to be performed, including work normally done at the location of the 
project. 

 
2. INTENT OF THE CONTRACT DOCUMENTS 

The contract documents are complimentary, and what is called for by anyone shall be as binding as if 
called for by all.  The intention of the contract documents is to include in the contract price the cost of all 
labor and materials, equipment, light portable utility, transportation, disposal costs and all other expenses 
as may be necessary for the proper execution of the work. 
 

3. TIME 
A. Work shall commence within five (5) calendar days following execution and notice to proceed of the 

contract and contract documents by the County; unless a date is agreed upon by both parties. 
B. Completion of Work 

The contractor shall complete the work within the time period specified in the proposal.  All work 
shall be executed in safe, orderly and diligent manner.  The contractor shall cooperate with and 
conform to the requests of the County to expedite particular portions of the work where the County 
deems such alteration of the contractor’s operation advisable. 

C. Delays 
Demolition Permit is only valid for 30 days. It is the responsibility of the contractor to renew said 
permit should any delays occur which would extend the period of the project. If the contractor is 
delayed in the completion of the work by an act or neglect of the County or by any other contractor 
employed by the County, or by strikes, fire, lockouts, unavoidable casualties or any cause beyond 
the contractor’s control, then the time of completion will be extended for a reasonable time; such 
reasonable time as the County may decide.  The contractor shall, within seventy-two (72) hours 
from the beginning of any such delay notify the County in writing of the cause of delay. 

D. Liquidated Damages 
As actual damages for any delay in completion of the work which the contractor is required to 
perform under this contract are impossible to determine, and the County and the public will suffer 
damage from delay in the completion of this contract, the contractor and her/his sureties shall be 
liable for and shall pay to the County, the sum of One Hundred Dollars ($100.00) as fixed, agreed 
and liquidated damages for each calendar day of unjustified deviation from the date specified in the 
proposal for completion. 
 

4. APPROVAL AND FINAL INSPECTION OF WORK 
A. Approval of Work 

The herein described demolition and clearance shall be completed in all respects and all material 
used in the project and all work thereon shall be in strict accordance with the specifications.  All 
work shall be done in a safe, workmanlike manner to the satisfaction of the County. 

B. Final Inspection  
When the work of demolition and site clearance is substantially completed, the contractor shall 
notify the Inspector, in writing that the work will be ready for final inspection of a definite date, which 
shall be stated in such notice. 

C. Decision of Inspector 
The decision of the Inspector shall be final. Signing of the contract for the work shall be considered 
the contractor’s agreement to accept the Code Enforcement Division Director or Director’s 
Designee’s decision as final in all matters of workmanship and performance hereunder. 

 
5. COUNTY’S PERFORMANCE PROTECTION 

A. Risk of Loss - Condition of Buildings 
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The County assumes no responsibility for the condition of existing structures and other debris 
contained in the project area, nor for their continuance in the condition existing at the time of the 
Invitation To Bid or thereafter.  No adjustment of contract price or allowance for any change in 
conditions shall be made. 

B. Hold Harmless 
Contractor shall hold harmless and indemnify Will County against any and all damages to property, 
injuries, or death of any person or persons, including property and employees or agents of the 
County, and shall defend, hold harmless and indemnify the County from any and all claims, 
demands, suits, actions or proceedings of any kind or nature, including Workmen’s Compensation 
claims, of or by anyone whomsoever, in any way resulting from, or arising out of, the operations in 
connection herewith, including operations of subcontractors and acts or omissions of employees or 
agents of contractor or his subcontractors. The County shall have the right to estimate the amount 
of such claims, demands, suits, actions or proceedings for damage or injuries and pay the same, 
and any amounts so paid shall be deducted from the money due the contractor under this contract, 
and the whole or so much of the money due, or to become due to the contractor under this contract, 
as may be considered necessary by the County, shall be retained by the County until such claims, 
demands, suits, actions, or proceedings shall have been settled or otherwise disposed of, and 
satisfactory evidence to that effect furnished to the County.  Insurance coverage specified in these 
general specifications constitutes the minimum requirements and said requirements shall in no way 
lessen or limit the liability of contractor under the terms of the contract.  Contractor shall procure 
and maintain at her/his own cost and expense, any additional kinds and amounts of insurance that, 
in her/his own judgment, may be necessary for his proper protection in the prosecution of the work. 

C. County’s Right to Withhold Certain Amounts and Make Application Thereof  
In addition to the payments to be retained by the County under the other provisions of these 
General Conditions, the County may withhold a sufficient amount of any payment otherwise due to 
the contractor to cover the following: 

1) For claims arising in and from the performance of the work on the project under this 
contract. 

2) For defective work not remedied  
3) For failure of the contractor to make proper payments to subcontractors and suppliers.  The 

County shall disburse and shall have the right to act as agent for the contractor in disbursing 
such funds as have been withheld pursuant to this paragraph to the party or parties who are 
entitled to payment therefrom.  The County will render to the contractor a proper accounting 
of all such funds disbursed in behalf of the contractor. 

D. Termination for Breach 
In the event that any of the provisions of this contract are violated by the contractor or by any of his 
subcontractors, the County may serve written notice upon the contractor and the surety of the 
intention to terminate such contract, such notice to contain the reasons for such termination 
intention, and unless within five (5) calendar days after the serving of such notice upon the 
contractor such violations shall cease and satisfactory arrangements for correction be made, the 
contract shall upon expiration of said (5) calendar days cease and terminate.  In the event of any 
such termination the County shall immediately serve notice thereof upon the surety and the 
contractor, and the surety shall have the right to take over and perform the contract provided, 
however, that if the surety does not commence performance thereof within ten (10) calendar days 
from the date of the mailing to such surety notice of termination, the County may take over the work 
and prosecute the same completion by contract for amount and at the expense of the contractor, 
and the contractor and her/his surety shall be liable to the County for any excess cost occasioned 
the County thereby, and in such event the County may take possession of and utilize in completing 
the work, such material and equipment as may be on the site of the work and necessary therefore. 
 

6. INSURANCE AND BOND 
Any and all contractors and subcontractors performing work covered under this agreement shall secure 
and maintain insurance from an insurance company authorized to write casualty insurance in the State of 
Illinois with Best ‘A’ rating or higher as will protect the contractor itself, its subcontractors, and the County 
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from fire and extended coverage losses, and from claims for bodily injury, death, or property damage which 
may arise from operations under this agreement.  All such insurance policies must be approved and 
accepted by the County.  Any and all contractors and subcontractors shall not commence work under this 
agreement until it has filed a certificate of insurance with the County.  Any and all contractors and 
subcontractors shall maintain the following limits of insurance under this section as a minimum, and shall 
include the following coverages: 

A. Statutory Liability Insurance 
Workman’s Compensation and Occupational Disease, with statutory limits as provided by the State 
or other political subdivision in which this Contract is performed and Employer’s Liability insurance 
with a limit of not less than $1,000,000.00 for all damage or bodily injury from one or more claims 
arising from each accident or occupational disease. 

B. Comprehensive Liability Insurance 
This coverage shall be in the form of Comprehensive Liability Insurance which shall include 
protection against liability assumed in this contract and shall include protection against liability 
included in (1) and (2) following: 

1) Operations and Premises: Liability on account of: 
(a) Bodily injury to or death of persons or on account of damage to or destruction of 

property, resulting from execution of work provided for in this Contract; or due or 
arising in any manner from any omission or any act or negligence of the Contractor 
or any Subcontractor and their respective employees or agents including damage to 
adjacent property. 

(b) Bodily injury to or death of Contractor or any Subcontractor or any of their respective 
employees or agents, due to the condition or state or repair of the premises or other 
property of the County, upon, about, or in connection with which any work incidental 
to the execution of this Contract is performed. 

(c) Destruction or damage to personal or real property including but not limited to 
destruction or damage to the property of the County and non-parties to this contract. 

2) Contractor’s Protective Liability: Liability for acts or omissions of any subcontractors the 
contractor may employ. 

3) Limits of Coverage: Policies for Comprehensive General Liability Insurance under 
subparagraphs (1) and (2) above shall be written in the following limits of liability: 

(a) Bodily injury, including death resulting therefrom $500,000.00 for any one person 
injured or killed, and $1,000,000.00 for any one accident or occurrence where more 
than one person is injured or killed. 

(b) Property damage of not less than $500,000.00 as a result of any one accident or 
occurrence subject to an aggregate limit of not less than $1,000,000.00. 

C. Proof of Insurance 
Before commencing work, the contractor shall submit to Will County a Statutory Liability Insurance 
and Comprehensive Public Liability Insurance policies or certificates of insurance and copies of said 
policies for review and approval.  The Contractor shall similarly submit the subcontractor’s policies 
of similar insurance before each commences work.   
 
Such insurance will be carried with financially responsible insurance companies, licensed in the 
State of Illinois and shall be kept in force until the contractor’s work is accepted by the County.  
Contracts of insurance shall be for the duration of the contract.  
Such policies or certificates shall also contain substantially the following statement:  "The Insurance 
covered by this Certificate (or Policy) will not be canceled or materially altered except after 30 days 
written notice has been received by all named insured."  

D. County as Additional Insured 
All policies of insurance required hereunder shall contain an endorsement showing the County as 
an additional insured under said policies, as its interest and liability may appear or exist. 

 
7. ACTUAL PERFORMANCE 

A. Supervision 
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The contractor shall have at the site of the work at all times a competent English speaking foreman, 
superintendent, or other representative satisfactory to the County and having authority to act for the 
contractor. 

B. Subcontracts 
The contractor shall notify the County in writing of the names and contact telephone numbers of the 
subcontractors proposed for the principal parts of the work, and shall not employ a subcontractor 
that the County objects to as incompetent or unfit and/or who is not a registered contractor in the 
County. 
 
The contractor agrees to be fully responsible and liable to the County for the acts or omissions of all 
subcontractors and of anyone employed directly or indirectly by the contractor and this contract 
obligation shall be in addition to the liability imposed by law upon the contractor. 
 
Nothing contained in the contract documents between the contractor and subsequent 
subcontractor(s) shall create any contractual relationship between any subcontractor and the 
County. 
 
The Contractor agrees to bind every subcontractor (and every subcontractor of a subcontractor and 
etc.) and every subcontractor agrees to be bound by the terms of these General Conditions, and 
specifications as far as applicable to work conducted unless specifically noted to the contrary in a 
subcontract approved in writing as adequate by the County. 
 

C. Compliance with Laws, Notices, Permits 
The Contractor shall give all notices required by, and comply with, all applicable Federal, State and 
local laws and ordinances.   Should the contractor fail to observe the aforementioned laws or 
ordinances and do demolition work at variance with any applicable laws or ordinances, the 
contractor shall correct the methods of doing such work without cost to the County, even if such 
deficiency is discovered after the date of final inspection or payment.  Upon execution of the 
contract by the County and all service connections have been terminated by the contractor, the 
County shall issue a demolition permit. 
 

D. Working Hours 
No work shall be done on Sundays, unless the County shall give special order or permit. 
 

E. Sanitary Facilities 
The contractor shall furnish, install, and maintain amply sanitary facilities for the workmen, as the 
needs arise. 
 

F. Use of Premises 
(1) The contractor shall confine all equipment, storage of materials, and demolition and site 

clearance operations to the limits prescribed by ordinances or permits, or as may be 
directed by the County, and shall not unreasonably encumber the premises with any and all 
salvaged material. 

(2) The contractor shall comply with all instructions of the County, and the ordinances and 
codes of the County regarding signs, advertising, traffic, fires, explosives, danger signals, 
barricades, and fire prevention. 
 

G. Vacating of Buildings 
If the contractor finds that any structures are not vacated, the contractor shall immediately notify the 
County, and shall not begin demolition or site clearance operations on such properties until so 
ordered in writing by the county, and the contractor’s responsibility for such buildings will not begin 
until he/she has received such order from the County. No claim for extension of contract time with 
regard to the remaining site or increase in contract price will be considered on account of 
occupancy of any houses or other buildings after date of notice to proceed.  In case such 
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occupancy is of a prolonged nature which actually interferes or is likely to interfere with the 
contractor’s operations so as to materially increase her/his costs or require additional time, the 
County reserves the right to delete the affected item of work from the contract. 
 

H. Accident Prevention; Contractor 
The contractor shall exercise all reasonable caution at all times for the protection of all persons and 
property and shall be responsible for all damages to persons or property, either on or off the site, 
which occur in connection with the performance of the work.  Final payment or inspection shall not 
be deemed a waiver of contractor’s responsibility.  The safety provisions of applicable laws and 
building and construction codes shall be observed and the contractor shall take or cause to be 
taken such additional safety and health measures as the County may determine to be reasonably 
necessary.  Machinery, equipment, and all hazards shall be guarded in accordance with the safety 
provisions of the Manual of Accident Prevention in Construction published by the Associated 
General Contractors of America, Inc., to the extent that such provisions are not in conflict with 
applicable local or state laws. 
 

I. Miscellaneous Contractor Responsibilities 
(1) Salvageable Material 

The contractor shall be responsible for all salvageable materials in all buildings for which the 
contractor has received a notice to proceed, whether or not the contractor has removed 
such materials from said building. 

(2) Emergency Situations 
In an emergency affecting the safety of life or property on or adjoining the site, the contractor 
shall act, either at the contractor’s own discretion or as instructed by the County to prevent 
such threatened loss or injury. 

(3) Avoidance of Damage to County, Private Property & Utilities 
The contractor shall avoid damaging sidewalks, streets, private drives, curbs, pavements, 
utilities, structures or any other property, whether real or personal.  The contractor shall 
repair, at the contractor’s own expense and in a manner satisfactory to the County any 
damage thereto caused by contractor’s operations. 

(4) All debris removed from the site shall be disposed of in accordance with Federal, State and 
local laws and regulations.  Receipts from a lawfully permitted waste disposal facility shall be 
furnished to the Inspector at the time of the final inspection.  

(5) The Contractor will not receive payment for services rendered until all aforementioned 
receipts have been received, approved, and accepted by Will County. This further includes 
and is not limited to all waste and removal receipts of the Contractor and Subcontractors. 

 
8. A. PREVAILING WAGE RATES 

The contractor shall comply with Section 130/1 through 130/12 of the Prevailing Wage Act (hereinafter 
“Act”) 820 ILCS 130/1 through 130/12 in the manner of prevailing wage rates. 
 
Prospective bidders should familiarize themselves with all of the provisions of the Act and, in addition, 
should make an investigation of the existing labor conditions, and any negotiated labor agreements, which 
may exist or are contemplated at this time.  Nothing in the Act shall be construed to prohibit the payment of 
more than the prevailing wage scale shown above.  The bidder should take all of this into consideration 
when preparing the bid proposal.  
 
It is the contractor’s responsibility to ensure that all subcontractors comply with Section 130/1 through 
130/12 of the Prevailing Wage Act (hereinafter “Act”) 820 ILCS 130/1 through 130/12 in the manner of 
prevailing wage rates. 
 

8. B. COMPLIANCE WITH WILL COUNTY PURCHASING ORDINANCE 
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In the event this bid exceeds the financial threshold set forth in the Will County Purchasing Ordinance 
requiring a formal bid, the successful bidder shall be required to comply with all applicable provisions of the 
Will County Purchasing Ordinance including but not limited to Part B, Section 1-201(43). 
 

9. PAYMENTS 
A. Partial Payments 

The contractor shall prepare a requisition for partial payment, in the required number of copies, as 
the contract requirements on each unit are fulfilled and the work on the unit is approved and 
accepted by the Inspector and submit it to the Inspector for approval.  The payment shall consist of 
the total cost of all demolition, approved asbestos removal, and site clearance work satisfactorily 
completed on such unit according to the contract price for each separate building as listed in the 
schedule of prices subject to deductions of: 
 
(1) Ten percent (10%) of this sum to be retained until final payment; (2) the amount of all previous 
payments to the contractor; and (3) the total value of all salvageable materials removed to such 
date; and (4) any other reason as set forth in the General Conditions. 
 

B. Final Payment 
After the final inspection and acceptance by the County of all work under contract, the contractor 
shall prepare requisition for final payment and submit it to the Will County Land Use Department -- 
Attention: Will County Community Development Code Enforcement for approval.  The final payment 
shall consist of the total cost of demolition, asbestos removal, and site clearance less the total value 
of salvageable materials, less all previous payments to the contractor and subject to withholding of 
any amount due the County, under any reason set forth in the General Conditions. 
 

C. Waivers 
Final payment shall not be made until the contractor has filed with the County final waiver of liens 
from all suppliers, certifying that all bills have been paid. 

 
10. ASSIGNMENT OF CONTRACT 

The contractor shall not assign this contract or any part hereof without the written consent of the County.  
No assignment of this contract shall be valid unless it shall contain a provision that the funds to be paid to 
the assignee under the assignment are subject to a prior lien for services rendered or material supplied for 
the performance of the work called for in said contract in favor of all persons, firms, or corporations 
rendering such services or supplying such materials. 

 
DEMOLITION 

 
SPECIFICATIONS 

1. SCOPE OF WORK 
These specifications describe the true nature and extent of demolition and removal of buildings, 
appurtenances and other improvements, together with site clearance, all of which are required by this 
contract to be complete down to bare land, with no exceptions other than those specifically permitted 
herein.  There are also established herein certain limitations and requirements regulating the contractor’s 
methods of operation which are specifically intended to secure the results desired by the County and to 
function as minimum acceptable safety measures to be employed by  the contractor at all times.  At any 
time during the performance of this contract, the County may require in addition, and shall be empowered 
to enforce, such other measures as may be reasonably necessary for the protection of the public, the 
contractor’s workmen, streets, public and private utilities, or other properties. 
 

2. METHOD OF WORK 
A. The Method of Demolition and Site Clearance and of selection and disposal of salvaged materials 

will be at the contractor’s option, subject to full compliance with all local, State, and Federal laws, 
and with these specifications and contract documents.  The method employed must be such as to 
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avoid hazards to person and property, and interference with the use of adjacent buildings or 
interruption of free passage to and from such buildings.  Care must also be taken to prevent the 
spread of dust and flying particles.  Contractor will be required to present original receipts from an 
Illinois EPA Permitted Facility for all demolition material removed from the site. 

B. Work by Contractor's Own Forces.  All site work and demolition of all buildings listed in the bid form 
shall be performed by the contractor’s own forces, or, upon prior approval by the County, by a 
bonafide subcontractor.  No substantial part of any such building shall be sold to a person or firm 
under any form of agreement whatsoever which requires or permits such person or firm to 
dismantle or demolish such building or substantial portion thereof.  Exception to this requirement 
may be historically significant or hazardous equipment and fixtures allowed at the discretion of the 
engineer in the case of specialized, intricate of hazardous equipment or fixtures.  The County 
reserves the right to limit the amount of work that this contractor may sublet or the number of 
subcontracts, which the contractor may negotiate under this contract.  

C. Progress of Work must be in accordance with a reasonable and approved progress schedule filed 
by the contractor with the County.  If the contractor fails to file and secure approval of such progress 
schedule, the County reserves the right to establish a reasonable progress schedule that the 
contractor will be required to follow.  If at any time during the life of this contract it is found that the 
contractor's progress is less than that called for by the established progress schedule, either on the 
whole or on any time of this contract, the County, may require the contractor to increase her/his 
forces and equipment, or to work overtime labor, or both, to whatever extent directed, until such 
time as her/his progress is in a balance with the progress schedule, all without additional 
compensation.  Cleanup operations shall closely follow wrecking of buildings so that not more than 
three residential, nor more than two buildings of other types shall be in a state of partial demolition 
at any given time.  At the discretion of the Inspector, this requirement may be applied separately to 
each completely equipped and full-manned crew that the contractor provides.  Where hand 
wrecking is employed, it may, at the discretion of the Inspector, proceed on additional buildings 
provided that materials intended for salvage are neatly and safely segregated and all waste and 
debris outside of foundation lines of the building is cleaned up and removed from the site daily. 

D. Prior to bidding any demolition work under this contract the contractor shall: 
(1) Attend a pre-bidding demolition meeting on project site at a date and time prescribed in the 

bidding packet.  Attendance by either the contractor or the contractor’s designee at the 
aforementioned meeting shall be a mandatory component of the bidding process.  Bids 
submitted by those not attending shall be rejected. 

(2) Any conditions identified at the time of this pre-bid meeting including but not limited to:  
asbestos, fuel tanks, wells, septic tanks, etc. shall be included in the base bid, any and all, 
such removal shall conform to Federal, State, and Local Laws and Regulations. 

(3) Asbestos concerns and the asbestos inspection and risk assessment will be conducted prior 
to the pre-bidding demolition site meeting. The findings will be discussed and are a part of 
this bid package.  

(4) Contractor is solely responsible for job site safety. 
E. The Contractor is prohibited from using any part or area of land or parcels outside of the actual 

contract site or sites for project operations, for storage of material or equipment, or for disposal of 
waste or for any other purposes without consent of the County.  Disposition of rubble, salvaged and 
waste materials, debris and trash from within the contract area shall be strictly in accordance with 
these specifications.  Public streets, alleys, or other thoroughfares anywhere in the County, used by 
the contractor in carrying out this contract, shall at all times be kept free of litter attributable to the 
contractor, and the contractor’s trucks or other vehicles shall be so loaded and equipped as to 
prevent leakage, blowing off, or other escape of any portion of whatever material is being hauled.  
All costs incurred by the County or any township in cleaning up such litter will be charged to the 
contractor and shall be deducted from funds due or to become due her/him under this contract. 

F. The contractor shall furnish and erect all temporary sidewalks, barricades, covers and other 
temporary structures and night warning lights necessary for the proper and safe conduct of the work 
and shall remove all such temporary structures upon the completion of work under this contract, all 
without additional compensation therefore. 
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3. DEMOLITION AND SITE CLEARANCE WITHIN PARCELS 

A. The removal of any dwelling from the site in a whole or substantially whole condition is prohibited. 
B. Salvageable materials, as determined by the contractor, shall be kept in orderly segregation as the 

work progresses and all waste material shall be promptly and properly disposed of.  All lumber 
containing nails shall be kept in compact piles.  Littering of the site with such materials will not be 
permitted. 

C. Structural parts of buildings, such as columns, beams and joists, supporting the floor of any level 
shall be left in place until the walls, flooring and partitions of that level are completely removed, 
beginning at the top and working downward.  Exception to this requirement will be made in the case 
of wood frame buildings of non-rigid frame masonry or concrete buildings if the contractor elects to 
use an approved alternate procedure for progressive or simultaneous wrecking of all parts of the 
building, provided the type and location of the building and the contractor’s proposed method are all 
such that danger to the contractor’s personnel, the public or to adjacent property will not be 
increased thereby.  No wall or part thereof shall be permitted to fall outwardly from any building 
except through chutes or by other controlled means or methods that will insure safety and minimize 
dust, noise and/or other nuisance.  Outside chimneys or outside portion of chimneys shall be razed 
in advance of general demolition of each building.  Any portion of a chimney inside a building shall 
be demolished as soon as it becomes unsupported by reason of removal of other parts of the 
building.  Any part of a building whether structural, collateral or accessory, which has become 
unstable through removal of other parts, shall be removed as soon as practicable and no such 
unstable part shall be left free-standing or inadequately braced against all reasonably possible 
cause of collapse at the end of any day’s work. 

D. Building foundation walls, including cross-walls, partitions, columns, piers, areaways, stairways, 
chimneys, porches, steps and platforms, fuel storage supports,  coal chutes, service or access 
wells, interior or exterior dock walls and floor, machinery and equipment foundations and all similar 
structures and parts shall be demolished to at least 18 inches below final grade and removed from 
the site.  All such walls, structures and parts exposed on the interior of basements, except perimeter 
walls against earth, shall be further removed to basement floor level.  Floor over tunnels occurring 
under basement floor shall be broken out and the tunnels shall then be treated in the same manner 
as specified for basements.  Fills of earth, sand, gravel, crushed rock, cinders or similar materials 
under docks or floors elevated above outside ground level shall not be removed from the site but 
shall be cleared of all interior cross walls, piers, columns, equipment foundations, etc., down to the 
level of the outside ground, and left in such condition that fill materials will not be readily washed out 
onto public sidewalks or thoroughfares, or used as fill materials in nearby basements as directed by 
the inspector. 

E. Final grade, when referred to in these specifications, means approximate existing elevation of the 
ground surrounding a basement. 

F. Concrete or brick floors of basements, or of areaways, stairwells or depressed structures, occurring 
more than one foot below final grade need not be removed.  Concrete slabs over basements or 
crawl spaces shall be broken up and removed from the site, or used as debris fill if unpainted and 
free of rebar.  However, prior to placing of any fill or debris or other materials, basement floors shall 
be broken through at all low points that could collect water and not less than ten (10) square feet of 
floor at each point shall be broken through and not less than five (5) percent of the floor area 
removed from drainage. 

G. Concrete slabs on ground, including floors of basementless buildings, entrance slabs, patios, 
garage or shed floors, and similar exterior slabs whether of concrete, masonry, rock or stone shall 
be removed.  All hazardous open pits and recesses shall be filled with thoroughly tamped damp 
earth or mortar, wherever is required to completely eliminate the hazard.  Sewers, stacks, or other 
sanitary ducts extending to or through the floors and slabs shall be sealed as provided in Paragraph 
V. below. 

H. Paved driveways and sidewalks, including that portion of driveway or approach outside the property 
lines and including walks shall be removed or used as debris fill as defined in Paragraph R.  Steps 
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leading to the property from the public sidewalk shall be broken up and completely removed or used 
as debris fill as defined in Paragraph R. 

I. Retaining walls on the perimeter of parcels shall be removed.  All other retaining walls and curbs 
extending eight inched (8") or more above adjacent ground or final grade shall be removed to 
ground level.  Where retaining walls or curbs are required to be removed, the embankment shall be 
graded down to slope of not greater than 30 degrees with horizontal, or as nearly 30 degrees as 
proximity to streets, alleys, or other structures will permit.  The Contractor’s attention is called to the 
fact that in some instances compliance with this paragraph may necessitate removal of basement 
walls to a greater depth than would otherwise be required.  For purposes of this contract, building 
foundation walls which are needed for support or protection of adjacent sidewalks or other 
buildings, will be considered as retaining walls and shall not be taken down to one foot below 
ground as generally required in Paragraph D. 

J. Boulders or stones over four inch (4") size lying within the parcels or in the adjacent public area 
ordinarily known as parking shall be removed or may be used as debris fill. 

K. Concrete and masonry rubble, rock, stone, or broken asphalt that are paint and rebar free, may be 
used as debris fill for basements or other depressed areas in accordance with Paragraph R. below, 
or shall otherwise be removed from the site.  Excess of these materials from any parcel may be 
used as debris fill on other parcels under this contract. 

L. All materials or objects of metal of any kind, including metal lath, shall be removed from the site, 
except that completely embedded non-protruding reinforcing or small metal attachments to concrete 
or masonry used for debris fill need not be removed.  Reinforcing bars, mesh, railing, poles or metal 
inserts of any kind, protruding from concrete or masonry above the final grade or adjacent ground, 
shall be cut off as short as possible and removed from the site and the remaining stubs shall be 
battered into a condition and position so as not to constitute a hazard to foot traffic or mowing 
operations. 

M. Fences, guard rails, bumpers, signs, clothes lines, and similar facilities shall be completely removed 
from the site, except that fences on the apparent boundary between a contract parcel and an 
improved non-contract parcel shall not be removed unless specifically called for.  Wood or metal 
posts for support facilities covered by this paragraph shall be completely removed or cut off flush 
with the ground with no remaining sharp or hazardous edges or projections.  All attachments and 
accessories thereto shall be removed. 

N. Wood timbering, beams, sills, columns, piers, shores, or bracing, occurring above ground, exposed 
in basements or protruding from the exterior ground surface shall be removed and disposed of.  
Tables, benches, cabinets, shelving, and all other wooden articles in whatsoever condition, 
salvageable or not, shall be removed from basements or other areas required to be filled. 

O. Trees, bushes, and vegetation.  Dead or damaged trees shall be cut off flush with the ground and 
disposed of.  Limbs or trunks of trees found on the ground shall be hauled from the site.  Trees 
eight inches (8") or less in diameter and within five feet (5') of any building shall be cut off at the 
ground and removed.  Trees of any diameter whose stability after borrow operations or basement 
filing is questionable shall be cut down sufficiently to be safe from toppling due to wind or their own 
weight.  Trees seriously damaged by the contractor shall, if ordered, be properly trimmed or cut 
down flush with the ground and disposed of without additional cost to the County.  Other trees need 
not be removed, but the contractor may be required to trim in a neat manner, portions of tree that in 
the opinion of the Inspector may interfere with safe prosecution of the work.  All bushes, shrubs, 
and similar vegetation on the site shall be cut off flush with the ground removed.  Cost of tree and 
large vegetation removal shall be considered incidental to contract. 

P. Building materials of non-combustible or slow-burning nature not suitable for use as debris fill shall 
be removed from site.  This includes but is not limited to wood, most fiber wallboards, asbestos, 
acoustical ceilings, insulating sheathing and subflooring, roofing and insulation materials of 
granulated, roll, or batt type. 

Q. Filling of all basements and large excavations and filling of other depressed areas is required and 
shall be to final grade.  Fill shall be of trash-free earth, obtained on the site where directed by the 
technician or may be debris fill or a combination of both.  Debris fill, as described in sub-paragraph 
R. may be used for filling up to one foot below grade.  The top 18 inches of fill shall be of trash-free 
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earth.  Sufficient earth shall be placed simultaneously with debris fill and necessary to result in a 
reasonably compass mass.  If sufficient earth for basement fill is not available within a given parcel, 
the technician may order additional fill material to be supplied by the contractor at the unit price cost 
of the contract. 

R. Debris fill, * for basements and other large excavations, or for depressed areas, shall consist of 
broken concrete, masonry, loose rock or boulders, and such other non-combustible and inorganic 
materials as are approved by the technician.  The fill shall contain no appreciable amounts of 
organic or combustible materials and shall be placed so as to be reasonably compact with a 
minimum of large voids.  Slabs of concrete or cemented masonry units larger than two feet in any 
dimension of a surface shall be suitably reduced in size before being placed as debris fill.  The 
technician may direct that earth, obtained on the site, be placed along with debris fill in order to 
reduce the volume of voids in the fill.  The technician may also direct that additional fill material be 
obtained from off the site, be hauled in and placed along with debris fill, when sufficient quantities of 
earth borrow is not available on the site. 

S. “Additional fill material for basements”, when ordered placed by the Inspector, shall be hauled in 
from off the site.  It may consist of rock, sand, soils or other materials the contractor may select 
subject to the approval of the Inspector.  Payment shall be at unit cost listed in “Cost Basis for 
Changes.” 
*All debris fill shall meet the definition of “clean construction or demolition debris” Section 3.160 of 
IL Environmental Protection Act. 

T. Filling of small excavations remaining after the removal of small structures is required and shall be 
to adjacent ground level, using tamped earth borrowed as necessary on the site as directed by the 
technician. 

U. Smoothing and grading of the site will be required only to the extent necessary to permit easy 
mowing of the entire site with field type mowing machinery.  Except as specifically mentioned 
herein, no major changing of grades is required. 

V. Sanitary sewers, septic systems, wells, drains, and similar facilities serving each building shall be 
capped and sealed to the satisfaction of an inspector from the Will County Health Department 
before the general demolition of that building is begun.  Partial removal of sufficient portions of a 
structure shall be performed where necessary to permit sealing of a well or sanitary or drainage 
systems in advance of general demolition of that structure, except where such local removal would 
create hazard to safety.  Soil pipe and stacks shall be cut off neatly and shall be plugged with a 
suitable material that will enable the solid placing of not less than eight inches (8") of good, well-
tamped mortar in the open end of the pipe.  If open sewer pipe of clay, asbestos, or fiber are 
unearthed or exposed, it shall be plugged in the manner specified for soil pipes.  The exposed end 
of any piping forming a part of a sanitary system shall not be left in such a condition or position that 
it might subsequently be broken below the cap or plug.  The contractor shall install such fill or earth 
or concrete as is necessary to protect such piping against future loosening or breakage.  All wells 
shall be filled and sealed in conformance with Federal, State and local laws and regulations. 

W. Outdoor toilets shall be pumped out by a licensed septic contractor; the pit shall be completely filled 
with uncontaminated soil and thoroughly compacted in accordance with Will County Health 
Department and State of Illinois Regulations.  The toilet building shall be demolished and removed 
from the site. 

X. Disposal of trash and waste building materials shall be at a point outside of the project.  The 
contractor at locations provided by her/him shall dispose of all material; in no case shall discarded 
materials be left in piles on the site.  The manner of disposal of such materials shall be subject to 
the approval of the technician and shall conform to all Federal, State and local laws.  The contractor 
shall obtain the file with the technician receipts from permitted sanitary Illinois EPA Permitted 
Facility for all debris removed from the site.  Burning of any materials on site is strictly prohibited. 

Y. All known fuel tanks, above or below ground, or tanks which have been used for storage of 
gasoline, kerosene, benzene, oils or similar volatile materials shall be carefully removed and 
disposed of in a safe manner and in accordance with State and Federal Law and Regulations.  All 
other tanks or receptacles shall be pumped out or emptied in a safe manner and then shall be 
flushed out immediately with water, carbon dioxide or nitrogen gas until they are gas-free when 
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checked with an "explosimeter", (as manufactured by Mine Safety Appliance Company), or another 
equally efficient instrument, before work of removal is begun.  Competent personnel shall do 
checking with the “explosimeter” in the presence of the Inspector.  The time, place and manner of 
disposal will be subject to the approval of the Inspector and State and Federal Law and 
Regulations. 

Z. The public right-of-way adjacent to any demolition site under this contract shall at all times be kept 
free of materials or debris resulting from the contractor's operations.  During the winter season the 
contractor shall also, during the life of this contract, keep all public sidewalks adjacent to the 
contract site free from snow and ice. 

 
4. REMOVAL OF DEBRIS, CLEANING, ETC. 

All rubbish and debris found on the demolition area at the start of the work as well as that resulting from the 
demolition activities, or deposited on the site by others during the duration of the contract, shall be removed 
and disposed of in an Illinois Environmental Protection Agency permitted facility.  Upon completion of the 
work, the contractor shall remove all temporary construction, equipment, salvaged materials, trash and 
debris of all kinds, leaving the entire project area in a neat condition. 
 

5. PARTY WALLS 
Where two or more buildings are connected by a party wall and one building is to be demolished, the 
contractor shall be responsible for any movement or deviation of said wall, and shall take the necessary 
precautions or protect the wall from movement or deviation at her/his own expense.  Party walls of greater 
height than the remaining structure shall be brought down to the height of said structure and made 
watertight. 
 
All openings, except pipe and duct chases in the remaining portion of the party wall shall be closed with 
brick, mortar or other material similar to that in the party wall.  Any loose material shall be removed from the 
party wall and its surface left in a reasonably smooth, patched and sound condition.  Returns on party walls 
shall not project more than twelve inches (12") and shall be cut off and dressed in a reasonably smooth 
and plumb condition. 
 
The contractor shall be liable for any damage caused by loose material falling from the party wall or 
deviation thereof. 
 
The foregoing shall also include party walls found during the progress of the work and not indicated in the 
plans or specifications, said work to be done at the contractor’s expense.  

 
6. TRAP DOORS, GRATINGS, ETC. 

The contractor shall remove all coal hole covers, trap doors, sidewalk lights, gratings, and similar 
appurtenances that occur in the public sidewalk adjacent to the buildings to be removed.  The openings left 
in the sidewalks thereby shall be filled to within four inches (4") of the top of the adjoining sidewalk and 
covered with not less than four inches (4") of compacted gravel or granulated cinder fill graded and pitched 
to the elevation of the adjacent sidewalks.  Frames for the aforesaid appurtenances shall be removed from 
the sidewalk area if the conditions of such frames are detrimental to the public safety.  The contractor shall 
not remove, damage, or disturb the vaults or other appurtenances of private utilities. 
 

7. The contractor shall disconnect any and all sewers, water service laterals, wells, and septic tanks presently 
serving property on the Bidding Schedule by making the disconnection at the water main or by filling and 
sealing the well/septic as required by Will County Health Department and State Law and Regulations.  This 
disconnection or filling and sealing shall be completed either before demolition of the structure.  The 
contractor shall comply with all Federal, State and local laws, regulations, and ordinances regulating 
excavations in public right-of-ways. 
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Federal Contracting Requirements 
 

This Uniform Guidance Attachment heretofore referenced as “UG Attachment” is incorporated into 
the Contract between Forest Preserve District of Will County (“District”) and the Contractor. Capitalized terms 
not defined in this UG Attachment shall have the meanings assigned to such terms in the Contract. All references 
to the “Contractor” or “Company” or “Vendor” or “Provider” shall be deemed to mean the Contractor. 

This Contract will be funded in whole or in part with federal funding. As such, federal laws, regulations, 
policies and related administrative practices apply to this Contract. The most recent of such federal requirements, 
including any amendments made after the execution of this Contract shall govern the Contract, unless the federal 
government determines otherwise. This UG Attachment identifies the federal requirements that may be 
applicable to this Contract. The Contractor is responsible for complying with all applicable provisions. 

To the extent possible, the federal requirements contained in the most recent version of the Uniform 
Administrative Requirements for federal awards (Uniform Rules) codified at 2.C.F.R., Part 200, including any 
certifications and contractual provisions required by any federal statutes or regulations referenced therein to be 
included in this contract are deemed incorporated into this Contract by reference and shall be incorporated into 
any sub-agreement or subcontract executed by the Contractor pursuant to its obligations under this Contract. 
The Contractor and its subcontractors, if any, hereby represent and covenant that they have complied and shall 
comply in the future with the applicable provisions of the original contract then in effect and with all applicable 
federal, state, and local laws, regulations, and rules and local policies and procedures, as amended from time to 
time, relating to Work to be performed under the Contract. 

 
Contracts for more than the simplified acquisition threshold currently set at $250,000 
 

When federal funds are expended, District reserves all rights and privileges under the Contract, 
applicable laws and regulations with respect to this procurement in the event of breach of contract by either 
party. 

 
Termination for Cause and for Convenience 
 

District reserves the right to immediately terminate any agreement in excess of $10,000 resulting from 
this procurement process in the event of a breach or default of the agreement by Contractor, in the event 
Contractor fails to:  

(1)  meet schedules, deadlines, and/or delivery dates within the time specified in the procurement 
solicitation, contract, and/or a purchase order; 

(2)  make any payments owed; or  

(3)  otherwise perform in accordance with the contract and/or the procurement solicitation. District 
also reserves the right to terminate the contract immediately, with written notice to Contractor, for 
convenience, if District believes, in its sole discretion that it is in the best interest of District to do 
so. The Contractor will be compensated for work performed and accepted and goods accepted 
by District as of the termination date if the contract is terminated for convenience of District. Any 
award under this procurement process is not exclusive and District reserves the right to purchase 
goods and services from other vendors when it is in the best interest of District. 

 
Equal Employment Opportunity 
 

Except as otherwise provided under 41 CFR Part 60, when funds will be expended by District on a 
contract that meet the definition of “federally assisted construction contract” in 41 CFR Part 60-1.3, Contractor 
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certifies it will comply with the equal opportunity clause provided under 41 CFR 60-1.4(b), in accordance with 
Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964- 1965 Comp., 
p. 339), as amended by Executive Order 11375, “Amending Executive Order 11246 Relating to Equal 
Employment Opportunity,” and implementing regulations at 41 CFR part 60, “Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, Department of Labor.” 

 
Davis-Bacon Act, as amended (40 U.S.C. 3141-3148) 
 

During the term of an award for all contracts and subgrants for construction or repair, the Contractor 
certifies it will be in compliance with all applicable Davis-Bacon Act provisions. In accordance with the statute, 
contractors must be required to pay wages to laborers and mechanics at a rate not less than the prevailing 
wages specified in a wage determination made by the Secretary of Labor. In addition, contractors must be 
required to pay wages not less than once a week. District will report all suspected or reported violations to the 
Federal awarding agency. Contractor certifies it will comply with the Copeland “Anti- Kickback” Act (40 U.S.C. 
3145), as supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors 
on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from the United States”). The 
Act provides that each contractor or subrecipient must be prohibited from inducing, by any means, any person 
employed in the construction, completion, or repair of public work, to give up any part of the compensation to 
which he or she is otherwise entitled. District will report all suspected or reported violations to the Federal 
awarding agency. 

 
Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708) 
 

The Contractor certifies that during the term of an award for all contracts in excess of $100,000 that 
involve the employment of mechanics or laborers, the Contractor will be in compliance with all applicable 
provisions of the Contract Work Hours and Safety Standards Act. Under 40 U.S.C. 3702 of the Act, each 
contractor must be required to compute the wages of every mechanic and laborer on the basis of a standard 
work week of 40 hours. Work in excess of the standard work week is permissible provided that the worker is 
compensated at a rate of not less than one and a half times the basic rate of pay for all hours worked in excess 
of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and 
provide that no laborer or mechanic must be required to work in surroundings or under working conditions which 
are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of supplies or 
materials or articles ordinarily available on the open market, or contracts for transportation or transmission of 
intelligence. 

 
Rights to Inventions Made Under a Contract or Agreement 
 

If the Federal award meets the definition of “funding agreement” under 37 CFR §401.2 (a) and Contractor 
wishes to enter into a contract with a small business firm or nonprofit organization regarding the substitution of 
parties, assignment or performance of experimental, developmental, or research work under that “funding 
agreement,” Contractor agrees to comply with the requirements of 37 CFR Part 401, “Rights to Inventions Made 
by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative 
Agreements,” and any implementing regulations issued by the awarding agency. 

 
Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387) 
Compliance 
 

Contractor certifies that during the term of an award for all contracts by District resulting from this 
procurement process in excess of $150,000, the Contractor agrees to comply with all applicable standards, 
orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water 
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Pollution Control Act as amended (33 U.S.C. 1251- 1387). Violations must be reported to the Federal awarding 
agency and the Regional Office of the Environmental Protection Agency (EPA). 

 
Domestic Preference for Procurements  2 CFR 200.322  

 
As appropriate, and to the extent consistent with law, the Contractor should, to the greatest extent 

practicable, provide a preference for the purchase, acquisition, or use of goods, products, or materials produced 
in the United States. This includes, but is not limited to iron, aluminum, steel, cement, and other manufactured 
products.  

For purposes of this clause, produced in the United States means, for iron and steel products, that all 
manufacturing processes, from the initial melting stage through the application of coatings, occurred in the United 
States.  

Manufactured products mean items and construction materials composed in whole or in part of non-
ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; 
aggregates such as concrete; glass, including optical fiber; and lumber.” 

 
Debarment and Suspension (Executive Orders 12549 and 12689 
 

A contract award (see 2 CFR 180.220) must not be made to parties listed on the government wide 
exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 
that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., 
p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or 
otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory authority 
other than Executive Order 12549. 

 
Compliance with Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) 
 

When federal funds are expended by District for an award exceeding $100,000, the Contractor certifies 
that during the term and after the awarded term of an award for all contracts by District resulting from this 
procurement process, the vendor certifies that it is in compliance with all applicable provisions of the Byrd Anti-
Lobbying Amendment (31 U.S.C. 1352). The Contractor further certifies that: 

 
(1) No Federal appropriated funds have been paid or will be paid for on behalf of the Contractor, to 

any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of congress, or an employee of a Member of 
Congress in connection with the awarding of a Federal contract, the making of a Federal grant, 
the making of a Federal loan, the entering into a cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of a Federal contract, grant, loan, or 
cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of congress, or an employee of a Member of Congress in 
connection with this Federal grant or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in accordance with its 
instructions. 

(3) The Contractor shall require that the language of this certification be included in the award 
documents for all covered sub-awards exceeding $100,000 in Federal funds at all appropriate 

https://www.ecfr.gov/current/title-2/section-180.220
https://www.ecfr.gov/current/title-2/part-180
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tiers and that all subrecipients shall certify and disclose accordingly. 

 
Records Retention Requirements 2 CFR § 200.334 
 

The Contractor certifies that it will comply with the record retention requirements detailed in 2 CFR § 
200.334. The Contractor further certifies that Contractor will retain all records as required by 2 CFR § 200.334 
for a period of three years after grantees or subgrantees submit final expenditure reports or quarterly or annual 
financial reports, as applicable, and all other pending matters are closed. 

Procurement of recovered materials. 2 CFR § 200.323 

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its 
contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource 
Conservation and Recovery Act. The requirements of Section 6002 include procuring only items designated in 
guidelines of the Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest 
percentage of recovered materials practicable, consistent with maintaining a satisfactory level of competition, 
where the purchase price of the item exceeds $10,000 or the value of the quantity acquired during the 
preceding fiscal year exceeded $10,000; procuring solid waste management services in a manner that 
maximizes energy and resource recovery; and establishing an affirmative procurement program for 
procurement of recovered materials identified in the EPA guidelines. 

Prohibition on certain telecommunications and video surveillance services or equipment. 2 C.F.R § 
200.216 

Contractor is prohibited from obligating or expending loan or grant funds to:  

(1) Procure or obtain;  

(2) Extend or renew a contract to procure or obtain; or  

(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or 
systems that uses covered telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system. As described in Public Law 115-
232, section 889, covered telecommunications equipment is telecommunications equipment produced by 
Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).  

(i) For the purpose of public safety, security of government facilities, physical security surveillance of 
critical infrastructure, and other national security purposes, video surveillance and telecommunications 
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology 
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).  

(ii) Telecommunications or video surveillance services provided by such entities or using such equipment.  

(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity 
that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director 
of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or 
otherwise connected to, the government of a covered foreign country.  

In implementing the prohibition under Public Law 115-232, section 889, subsection (f), paragraph (1), 
heads of executive agencies administering loan, grant, or subsidy programs shall prioritize available funding 
and technical support to assist affected businesses, institutions and organizations as is reasonably 
necessary for those affected entities to transition from covered communications equipment and services, to 

https://www.ecfr.gov/current/title-2/section-200.323
https://www.ecfr.gov/current/title-40/part-247
https://www.ecfr.gov/current/title-2/section-200.216
https://www.govinfo.gov/link/plaw/115/public/232
https://www.govinfo.gov/link/plaw/115/public/232
https://www.govinfo.gov/link/plaw/115/public/232
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procure replacement equipment and services, and to ensure that communications service to users and 
customers is sustained. 

 
Certification of Compliance with EPA Regulations 
 

For a contract in excess of $150,000, the Contractor certifies that the Contractor is in compliance with all 
applicable standards, orders, regulations, and/or requirements issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must 
be reported to the Federal awarding agency and the Regional Office of the Environmental Protection Agency 
(EPA). 

 
Certification of Compliance with Energy Policy and Conservation Act 
 

Contractor certifies that the Contractor will be in compliance with mandatory standards and policies 
relating to energy efficiency which are contained in the state energy conservation plan issued in compliance with 
the Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat. 871). 

 
Certification of Non-Collusion Statement 
 

Contractor certifies under penalty of perjury that its response to this procurement solicitation is in all 
respects bona fide, fair, and made without collusion or fraud with any person, joint venture, partnership, 
corporation or other business or legal entity. 

Drug Free Workplace 
 

Contractor will comply with all drug and alcohol policies set forth in applicable Federal, State and local 
laws and regulations, including, but not limited to the Drug-Free Workplace Act of 1988, and the Illinois Drug 
Free Workplace Act, in such version, prior or subsequent to amendment or revision, as is currently enforced or 
enforceable at and during the execution and performance of this Contract.  

Contracting with small and minority businesses, women's business enterprises, and labor surplus area 
firms. 2 C.F.R § 200.321 

If Contractor intends to subcontract any of the work, it must take all necessary affirmative steps to assure 
that minority businesses, women's business enterprises, and labor surplus area firms are used when possible.  

The Affirmative steps must include:  

(1)  Placing qualified small and minority businesses and women's business enterprises on solicitation 
lists;  

(2)  Assuring that small and minority businesses, and women's business enterprises are solicited 
whenever they are potential sources;  

(3)  Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 
maximum participation by small and minority businesses, and women's business enterprises;  

(4)  Establishing delivery schedules, where the requirement permits, which encourage participation 
by small and minority businesses, and women's business enterprises; and 

(5)  Using the services and assistance, as appropriate, of such organizations as the Small Business 

https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251
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Administration and the Minority Business Development Agency of the Department of Commerce. 

 
Compliance with the provisions of Section 3, the regulations set forth in 24 CFR 135, and all applicable rules 
and orders of the Department issued thereunder prior to the execution of the contract, shall be a condition of 
the Federal financial assistance provided to the project, biding upon the applicant or recipient for such 
assistant, its successors, and assigns.  Failure to fulfill these requirements shall subject the applicant or 
recipient, its contractors and subcontractors, its successor, and assigns to those sanctions specified by the 
grant or loan agreement or contract through which Federal Assistance is provided, and to such sanctions as 
are specified by 24 CFR 135.135. 
 
As officers and representative of _____________________________________________________ 
     (Name of Contractor) 
 
We, the undersigned, have read and fully agree to this Section 3 Requirement, and become a party to full 
implementation. 
 
_______________________________________ 
Signature 
_______________________________________       ___________________________________ 
Title       Date 
_______________________________________ ____________________________________ 
Attest       Date 
 
 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 
Wage Rates and Notices 

PURCHASING DEPARTMENT 

 
 
 
 
 
Notice: 
 
This contract calls for the construction of a “public work,” within the meaning of the Illinois Prevailing Wage Act, 
820 ILCS 130/.01 et seq. (“the Act”). The Act requires contractors and subcontractors to pay laborers, workers 
and mechanics performing services on public works projects no less than the current “prevailing rate of wages” 
(hourly cash wages plus amount for fringe benefits) in the county where the work is performed. The 
Department publishes the prevailing wage rates on its website at 
http://www.state.il.us/agency/idol/rates/rates.HTM. The Department revises the prevailing wage rates and the 
contractor/subcontractor has an obligation to check the Department’s web site for revisions to prevailing wage 
rates. For information regarding current prevailing wage rates, please refer to the Illinois Department of Labor’s 
website. All contractors and subcontractors rendering services under this contract must comply with all 
requirements of the Act, including but not limited to, all wage requirements and notice and record keeping 
duties. 
 

PLEASE SEE APPENDIX 1 FOR PREVAILING WAGE RATES 
 



 
PRIME CONTRACTOR CERTIFICATION: 

   
 The undersigned hereby certifies that ________________________________________ 
                                                                                                   Company Name    
Is not barred from contracting with any unit of State or local government as a result of a violation of  
either Section 33E-3 or 33E-4 of the Criminal Code of 1961. 
 
              
Name of Authorized Representative   Title  
 
              
Signature      Date 
 
Note:  A person who makes a false certificate commits a Class 3 Felony. 
 
Sections 33E-3 and 33E-4 provide as follows: 
 
 33E-3. Bid-rigging.  A person commits the offense of bid-rigging when he knowingly agrees with any 
person who is, or but for such agreement would be, a competitor of such person concerning any bid submitted 
or not submitted by such person or another to a unit of State or local government when with the intent that the 
bid submitted or not submitted will result in the award of a Contract to such person or another and he either 
(1) provides such person or receives from another information concerning the price or other material term or 
terms of the bid which would otherwise not be disclosed to a competitor in an independent noncollusive 
submission of bids or (2) submits a bid that is of such a price or other material term or terms that he does not 
intend  the bid to be accepted. 
 
 Bid-rigging is a Class 3 felony.  Any person convicted of this offense or any similar offense of any state 
or the United States which contains the same elements as this offense shall be barred for 5 years from the 
date of conviction from Contracting with any unit of State or local government.  No corporation shall be barred 
from Contracting with any unit of State or local government as a result of a conviction under this Section of 
any employee or agent of such corporation if the employee so convicted is no longer employed by the 
corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity 
with which it seeks to Contract and that entity finds that the commission of the offense was neither authorized, 
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the 
corporation as provided in paragraph (2) of subsection (a) of Section 5-4 of this Code. 
 
 33E-4 Bid rotating.  A person commits the offense of bid rotating when, pursuant to any collusive 
scheme or agreement with another, he engages in a pattern over time (which, for the purposes of this Section, 
shall include at least 3 Contract bids within a period of 10 years, the most recent of which occurs after the 
effective date of this amendatory Act of 1988) of submitting sealed bids to units of State or local government 
with the intent that the award of such bids rotates, or is distributed among, persons or business entities which 
submit bids on a substantial number of the same Contracts.  Bid rotating is a Class 2 felony.  Any person 
convicted of this offense or any similar offense of any state or the United States which contains the same 
elements as this offense shall be permanently barred from Contracting with any unit of State or local 
government.  No corporation shall be barred from Contracting with any unit of State or local government as a 
result of a conviction under this Section of any employee or agent of such corporation if the employee so 
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if 
it demonstrates to the governmental entity with which it seeks to Contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, 
officer or a high managerial agent in behalf of the corporation as provided in paragraph (2) of subsection (a) 
of Section 5-4 of this Code. 
 
Possible violations of Section 33 can be reported to the Office of the Will County State's Attorney at (815) 727-8453. 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 
County of Will – State of Illinois Proposal - Demolition 

PURCHASING DEPARTMENT 

NOTE:   All blanks on each and every sheet of this proposal shall be completed. All pages in 
this proposal package shall be submitted with you bid proposal. Failure to complete all blanks 
and/or submit all pages shall be grounds for rejection of bids. 
 
TO THE COUNTY OF WILL, ILLINOIS: 
 
1. Proposal of _______________________________________________________________ 
 
_________________________________________________________________________ 
 
2. The undersigned, declares that she/he has carefully examined the proposal, specifications, 

form of contract, general conditions, and special provisions, and that she/he has inspected 
in detail the site(s) of the proposed work, and that she/he has familiarized herself/himself 
with all of the local conditions affecting the contract and the detailed requirements of the 
project, and she/he agrees that by making this proposal to be bound by all the 
aforementioned documents and further hereby waives any rights to increased compensation 
due to site or other undiscovered conditions. 

3. The undersigned further understands and agrees that if this proposal is accepted, the 
awarded contractor is to furnish and provide all necessary machinery, tools, apparatus and 
other means of accomplishing the project, in the respective sections, and to do all of the 
work, and to furnish all of the materials specified in the contract. 

4. The undersigned further agrees that if the County decides to decrease the project, including 
the elimination of any one or more of the units, or contract price corrected as provided in the 
specifications, the contractor will perform the work as decreased at the contract unit price. 

5. The undersigned further agrees to execute a contract and furnish all certificates of insurance 
and satisfactory performance bonds, if required, for this work and present the same to the 
County within five (5) days after the date of notice of the award of the contract. 

6. The undersigned further agrees to begin work not later than five (5) days after the execution 
of the acceptance of the contract and to commence the work in such manner and with 
sufficient materials, equipment, and labor as will insure its completion within the time limit 
specified herein, it being understood that the completion with the time limit is an essential 
part of the contract.   
The undersigned agrees to complete the work on or before thirty (30) consecutive calendar 
days after awarding of the contract, unless the Inspector in accordance with provisions of 
the General Conditions shall grant additional time.   
In case of failure to begin or to complete the work on or before the date named herein or 
within such extra time as may have been allowed by extension, the undersigned agrees that 
the County shall withhold from such sums as may be due to the contractor under the terms 
of this contract, which costs shall be considered and treated as a penalty but as damages 
due to the County from the undersigned by reason of inconvenience to the public, added 
cost of inspection and supervision, and other items which have caused an expenditure of 
public funds resulting from the failure of the undersigned to complete the work within the 
time specified in the contract. 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 
County of Will – State of Illinois Proposal - Demolition 

PURCHASING DEPARTMENT 

7. The undersigned submits herewith a Schedule of Unit Prices covering the work to be 
performed under this contract; the contractor understands that the contractor must show in 
the Schedule of Unit Prices for which the contractor proposes to perform each item of work, 
that the extensions must be made by the contractor and that if not so done, this proposal will 
be rejected. 

 
 
____________________________________ _________________________________ 
Contractor      Date 
 
 
____________________________________ ________________________________ 
Owner or Certifying Officer to sign bid   Date 
 
 
 
 
 
 
 
Subscribed and sworn to before me 
This _____ day of _____________, 
A.D., ______. 
 
____________________________ 
Notary Public 
My Commission expires: _______ 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

Instructions: Each line of the Bidding Schedule shall be acknowledged. If no response is required, acknowledge 
with “n/a” or “none”. Failure to execute proposals as required shall be cause for rejection of the bid. 
 
Bid for Structural Demolition: 
23334 W. Bentley Dr. Plainfield, IL 60586 
Property Address 
06-03-34-202-016-0000 
Pin 
 
Lump Sum Demolition  $__________________ 
Asbestos Removal  $__________________       
(estimate attached)    
Lump Sum Bid   $__________________ 
Required Cost Basis for Change: 
Septic    $__________________ 
Well    $__________________ 
Crawl/Basement  $__________________ 
Unpainted Brick to Painted $__________________ 
    $__________________    
    $__________________ 
    $__________________ 
Additional Fill CY  $__________________ 
Excess Excavation CY  $__________________ 
Manpower And Machinery 
$__________________/HR 
$__________________/CY 
$__________________/CY 
________________________________ ______________________ _________________________ 
Submitted By     Title    Signature 
________________________________ ______________________ _________________________ 
Address     Email    Phone  
 

Subscribed and sworn to before me 
 

this _____ day of _____________, 
A.D., ______. 
____________________________ 
Notary Public 

 
My Commission expires: _______ 
 
 

 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

NOTE TO BIDDER: 
 
INCLUDE THE FOLLOWING DEMOLITION PERMIT FEE(S) IN YOUR BID (as well as any utility 
disconnection fee). 
 
SCHEDULE OF FEES FOR DEMOLITION(S) 
 
DEMOLITION FEES PER STRUCTURE: 
 
UNDER 650 SQ.FT. (GROSS)……………… $100.00 
650 SQ.FT. AND UP………………………… $200.00 
 
Demolition permits are in force for a period of 30 days.  Should the completion be delayed beyond that 
timeline, an extension of the existing permit shall be required.  Application for such an extension shall include 
reason(s) for extending a timeline for completion and verification of contractor registration. 
 
Fee for extending the initial permit shall be computed at 100% of the original cost. 

 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

Instructions: Each line of the Bidding Schedule shall be acknowledged. If no response is required, acknowledge 
with “n/a” or “none”. Failure to execute proposals as required shall be cause for rejection of the bid. 
 
Bid for Structural Demolition: 
23324 W. Bently Dr. Plainfield, IL 60586 
Property Address 
06-03-34-202-017-0000 
Pin 
 
Lump Sum Demolition  $__________________ 
Asbestos Removal  $__________________       
(estimate attached)    
Lump Sum Bid   $__________________ 
Required Cost Basis for Change: 
Septic    $__________________ 
Well    $__________________ 
Crawl/Basement  $__________________ 
Unpainted Brick to Painted $__________________ 
    $__________________    
    $__________________ 
    $__________________ 
Additional Fill CY  $__________________ 
Excess Excavation CY  $__________________ 
Manpower And Machinery 
$__________________/HR 
$__________________/CY 
$__________________/CY 
________________________________ ______________________ _________________________ 
Submitted By     Title    Signature 
________________________________ ______________________ _________________________ 
Address     Email    Phone  
 

Subscribed and sworn to before me 
 

this _____ day of _____________, 
A.D., ______. 
____________________________ 
Notary Public 

 
My Commission expires: _______ 
 
 

 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

NOTE TO BIDDER: 
 
INCLUDE THE FOLLOWING DEMOLITION PERMIT FEE(S) IN YOUR BID (as well as any utility 
disconnection fee). 
 
SCHEDULE OF FEES FOR DEMOLITION(S) 
 
DEMOLITION FEES PER STRUCTURE: 
 
UNDER 650 SQ.FT. (GROSS)……………… $100.00 
650 SQ.FT. AND UP………………………… $200.00 
 
Demolition permits are in force for a period of 30 days.  Should the completion be delayed beyond that 
timeline, an extension of the existing permit shall be required.  Application for such an extension shall include 
reason(s) for extending a timeline for completion and verification of contractor registration. 
 
Fee for extending the initial permit shall be computed at 100% of the original cost. 

 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

Instructions: Each line of the Bidding Schedule shall be acknowledged. If no response is required, acknowledge 
with “n/a” or “none”. Failure to execute proposals as required shall be cause for rejection of the bid. 
 
Bid for Structural Demolition: 
23344 W. Winston Ave. Plainfield, IL 60586 
Property Address 
06-03-34-202-015-0000 
Pin 
 
Lump Sum Demolition  $__________________ 
Asbestos Removal  $__________________       
(estimate attached)    
Lump Sum Bid   $__________________ 
Required Cost Basis for Change: 
Septic    $__________________ 
Well    $__________________ 
Crawl/Basement  $__________________ 
Unpainted Brick to Painted $__________________ 
    $__________________    
    $__________________ 
    $__________________ 
Additional Fill CY  $__________________ 
Excess Excavation CY  $__________________ 
Manpower And Machinery 
$__________________/HR 
$__________________/CY 
$__________________/CY 
________________________________ ______________________ _________________________ 
Submitted By     Title    Signature 
________________________________ ______________________ _________________________ 
Address     Email    Phone  
 

Subscribed and sworn to before me 
 

this _____ day of _____________, 
A.D., ______. 
____________________________ 
Notary Public 

 
My Commission expires: _______ 
 
 

 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

NOTE TO BIDDER: 
 
INCLUDE THE FOLLOWING DEMOLITION PERMIT FEE(S) IN YOUR BID (as well as any utility 
disconnection fee). 
 
SCHEDULE OF FEES FOR DEMOLITION(S) 
 
DEMOLITION FEES PER STRUCTURE: 
 
UNDER 650 SQ.FT. (GROSS)……………… $100.00 
650 SQ.FT. AND UP………………………… $200.00 
 
Demolition permits are in force for a period of 30 days.  Should the completion be delayed beyond that 
timeline, an extension of the existing permit shall be required.  Application for such an extension shall include 
reason(s) for extending a timeline for completion and verification of contractor registration. 
 
Fee for extending the initial permit shall be computed at 100% of the original cost. 

 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

Instructions: Each line of the Bidding Schedule shall be acknowledged. If no response is required, acknowledge 
with “n/a” or “none”. Failure to execute proposals as required shall be cause for rejection of the bid. 
 
Bid for Structural Demolition: 
23354 W. Winston Dr. Plainfield, IL 60586 
Property Address 
06-03-34-202-14-0000 
Pin 
 
Lump Sum Demolition  $__________________ 
Asbestos Removal  $__________________       
(estimate attached)    
Lump Sum Bid   $__________________ 
Required Cost Basis for Change: 
Septic    $__________________ 
Well    $__________________ 
Crawl/Basement  $__________________ 
Unpainted Brick to Painted $__________________ 
    $__________________    
    $__________________ 
    $__________________ 
Additional Fill CY  $__________________ 
Excess Excavation CY  $__________________ 
Manpower And Machinery 
$__________________/HR 
$__________________/CY 
$__________________/CY 
________________________________ ______________________ _________________________ 
Submitted By     Title    Signature 
________________________________ ______________________ _________________________ 
Address     Email    Phone  
 

Subscribed and sworn to before me 
 

this _____ day of _____________, 
A.D., ______. 
____________________________ 
Notary Public 

 
My Commission expires: _______ 
 
 

 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

NOTE TO BIDDER: 
 
INCLUDE THE FOLLOWING DEMOLITION PERMIT FEE(S) IN YOUR BID (as well as any utility 
disconnection fee). 
 
SCHEDULE OF FEES FOR DEMOLITION(S) 
 
DEMOLITION FEES PER STRUCTURE: 
 
UNDER 650 SQ.FT. (GROSS)……………… $100.00 
650 SQ.FT. AND UP………………………… $200.00 
 
Demolition permits are in force for a period of 30 days.  Should the completion be delayed beyond that 
timeline, an extension of the existing permit shall be required.  Application for such an extension shall include 
reason(s) for extending a timeline for completion and verification of contractor registration. 
 
Fee for extending the initial permit shall be computed at 100% of the original cost. 

 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

Instructions: Each line of the Bidding Schedule shall be acknowledged. If no response is required, acknowledge 
with “n/a” or “none”. Failure to execute proposals as required shall be cause for rejection of the bid. 
 
Bid for Structural Demolition: 
23362 W. Bentley Dr. Plainfield, IL 60586 
Property Address 
06-03-34-201-027-0000 
Pin 
 
Lump Sum Demolition  $__________________ 
Asbestos Removal  $__________________       
(estimate attached)    
Lump Sum Bid   $__________________ 
Required Cost Basis for Change: 
Septic    $__________________ 
Well    $__________________ 
Crawl/Basement  $__________________ 
Unpainted Brick to Painted $__________________ 
    $__________________    
    $__________________ 
    $__________________ 
Additional Fill CY  $__________________ 
Excess Excavation CY  $__________________ 
Manpower And Machinery 
$__________________/HR 
$__________________/CY 
$__________________/CY 
________________________________ ______________________ _________________________ 
Submitted By     Title    Signature 
________________________________ ______________________ _________________________ 
Address     Email    Phone  
 

Subscribed and sworn to before me 
 

this _____ day of _____________, 
A.D., ______. 
____________________________ 
Notary Public 

 
My Commission expires: _______ 
 
 

 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

NOTE TO BIDDER: 
 
INCLUDE THE FOLLOWING DEMOLITION PERMIT FEE(S) IN YOUR BID (as well as any utility 
disconnection fee). 
 
SCHEDULE OF FEES FOR DEMOLITION(S) 
 
DEMOLITION FEES PER STRUCTURE: 
 
UNDER 650 SQ.FT. (GROSS)……………… $100.00 
650 SQ.FT. AND UP………………………… $200.00 
 
Demolition permits are in force for a period of 30 days.  Should the completion be delayed beyond that 
timeline, an extension of the existing permit shall be required.  Application for such an extension shall include 
reason(s) for extending a timeline for completion and verification of contractor registration. 
 
Fee for extending the initial permit shall be computed at 100% of the original cost. 

 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

Instructions: Each line of the Bidding Schedule shall be acknowledged. If no response is required, acknowledge 
with “n/a” or “none”. Failure to execute proposals as required shall be cause for rejection of the bid. 
 
Bid for Structural Demolition: 
23412 W. Bentley Dr. Plainfield, IL 60586 
Property Address 
06-03-34-201-013-0000 
Pin 
 
Lump Sum Demolition  $__________________ 
Asbestos Removal  $__________________       
(estimate attached)    
Lump Sum Bid   $__________________ 
Required Cost Basis for Change: 
Septic    $__________________ 
Well    $__________________ 
Crawl/Basement  $__________________ 
Unpainted Brick to Painted $__________________ 
    $__________________    
    $__________________ 
    $__________________ 
Additional Fill CY  $__________________ 
Excess Excavation CY  $__________________ 
Manpower And Machinery 
$__________________/HR 
$__________________/CY 
$__________________/CY 
________________________________ ______________________ _________________________ 
Submitted By     Title    Signature 
________________________________ ______________________ _________________________ 
Address     Email    Phone  
 

Subscribed and sworn to before me 
 

this _____ day of _____________, 
A.D., ______. 
____________________________ 
Notary Public 

 
My Commission expires: _______ 
 
 

 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidding Schedule 

PURCHASING DEPARTMENT 

NOTE TO BIDDER: 
 
INCLUDE THE FOLLOWING DEMOLITION PERMIT FEE(S) IN YOUR BID (as well as any utility 
disconnection fee). 
 
SCHEDULE OF FEES FOR DEMOLITION(S) 
 
DEMOLITION FEES PER STRUCTURE: 
 
UNDER 650 SQ.FT. (GROSS)……………… $100.00 
650 SQ.FT. AND UP………………………… $200.00 
 
Demolition permits are in force for a period of 30 days.  Should the completion be delayed beyond that 
timeline, an extension of the existing permit shall be required.  Application for such an extension shall include 
reason(s) for extending a timeline for completion and verification of contractor registration. 
 
Fee for extending the initial permit shall be computed at 100% of the original cost. 

 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 

 Non-Descrimination Affidavit 
    

 

PURCHASING DEPARTMENT 

 
 
I, THE UNDERSIGNED, BEING DULY SWORN DO STATE AS FOLLOWS: 
 
1. That __________________________________, has not, does not, and will not engage 

in discrimination which include but may not be limited to race, sex, religion, natural 
origin, or ancestry in the hiring or firing of employees; and  

 
2. That ___________________________________, is in fact an equal opportunity 

employer; and 
 
3. That ___________________________________, shall not commit an unfair 

employment practice and shall take affirmative action to ensure that no unfair 
employment practice is committed. 

___________________________________________ 
Affiant’s Signature 
 
___________________________________________ 
Type or print name and title 
 
____________________________________________ 
Name of Company 

 
     _____________________________________ 
     Date 
 
Subscribed and sworn to before me 
 
this _____ day of _____________, 
A.D., ______. 
____________________________ 
   Notary Public 
 
My Commission expires: _______ 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 
County of Will – State of Illinois Proposal - Demolition 

PURCHASING DEPARTMENT 

NOTE:   All blanks on each and every sheet of this proposal shall be completed. All pages in 
this proposal package shall be submitted with you bid proposal. Failure to complete all blanks 
and/or submit all pages shall be grounds for rejection of bids. 
 
TO THE COUNTY OF WILL, ILLINOIS: 
 
1. Proposal of _______________________________________________________________ 
____________________________________________________________________________ 
2. The undersigned, declares that she/he has carefully examined the proposal, specifications, 

form of contract, general conditions, and special provisions, and that she/he has inspected 
in detail the site(s) of the proposed work, and that she/he has familiarized herself/himself 
with all of the local conditions affecting the contract and the detailed requirements of the 
project, and she/he agrees that by making this proposal to be bound by all the 
aforementioned documents and further hereby waives any rights to increased compensation 
due to site or other undiscovered conditions. 

3. The undersigned further understands and agrees that if this proposal is accepted, the 
awarded contractor is to furnish and provide all necessary machinery, tools, apparatus and 
other means of accomplishing the project, in the respective sections, and to do all of the 
work, and to furnish all of the materials specified in the contract. 

4. The undersigned further agrees that if the County decides to decrease the project, including 
the elimination of any one or more of the units, or contract price corrected as provided in the 
specifications, the contractor will perform the work as decreased at the contract unit price. 

5. The undersigned further agrees to execute a contract and furnish all certificates of insurance 
and satisfactory performance bonds, if required, for this work and present the same to the 
County within five (5) days after the date of notice of the award of the contract. 

6. The undersigned further agrees to begin work not later than five (5) days after the execution 
of the acceptance of the contract and to commence the work in such manner and with 
sufficient materials, equipment, and labor as will insure its completion within the time limit 
specified herein, it being understood that the completion with the time limit is an essential 
part of the contract.   
The undersigned agrees to complete the work on or before thirty (30) consecutive calendar 
days after awarding of the contract, unless the Inspector in accordance with provisions of 
the General Conditions shall grant additional time.   
In case of failure to begin or to complete the work on or before the date named herein or 
within such extra time as may have been allowed by extension, the undersigned agrees that 
the County shall withhold from such sums as may be due to the contractor under the terms 
of this contract, which costs shall be considered and treated as a penalty but as damages 
due to the County from the undersigned by reason of inconvenience to the public, added 
cost of inspection and supervision, and other items which have caused an expenditure of 
public funds resulting from the failure of the undersigned to complete the work within the 
time specified in the contract. 

7. The undersigned submits herewith a Schedule of Unit Prices covering the work to be 
performed under this contract; the contractor understands that the contractor must show in 
the Schedule of Unit Prices for which the contractor proposes to perform each item of work, 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 
County of Will – State of Illinois Proposal - Demolition 

PURCHASING DEPARTMENT 

that the extensions must be made by the contractor and that if not so done, this proposal will 
be rejected. 

 
____________________________________ _________________________________ 
Contractor      Date 
____________________________________ ________________________________ 
Owner or Certifying Officer to sign bid   Date 
 
 
 
Subscribed and sworn to before me 
This _____ day of _____________, 
A.D., ______. 
 
____________________________ 
Notary Public 
My Commission expires: _______ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidders Affidavit Regarding Pending and Incomplete Work 
(Construction Demolition Bids Only 

PURCHASING DEPARTMENT 

 
I, the undersigned being duly sworn, do hereby declare that the following is a true and correct statement 
relating to all incomplete contracts of the undersigned for Federal, State, County, City and private work, 
including all subcontracting work; and all pending low bids not yet awarded or rejected; and equipment 
available. 
 
1  2  3  4  5 AWARDS PENDING 
Project 
 
Contract with: 
 
Contract price: 
 
Incomplete work in even dollars     Totals 
 
Grading 
 
Structures 
 
Gravel or crushed stone 
Suff. Or base 
 
Bituminous surface treatments 
 
Bituminous lot mix type 
 
Concrete pavement 
 
Electrical work 
 
Curb and gutters 
 
Sewers 
 
Water 
 
Storm Sewer 
 
Sidewalks 
 
Demolition 
 
Other Explanation       Total $____________________ 
 
_____________________________________        ______________________________ 
Affiant’s Signature                 Type or print name and title 
_____________________________________        ______________________________  
Name of Company              Date: 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 
DIRECTOR 

Bidders Affidavit Regarding Pending and Incomplete Work 
(Construction Demolition Bids Only 

PURCHASING DEPARTMENT 

 
 

Subscribed and sworn to before me 
this _____ day of _____________, 
A.D., ______. 
____________________________ 
   Notary Public 
My Commission expires: _______ 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 

 Affifavit Regarding Delinquent Taxes 
    

 

PURCHASING DEPARTMENT 

 
 
I, THE UNDERSIGNED, BEING DULY SWORN STATE AS FOLLOWS: 
 
1. That I have made a reasonable and diligent inquiry to determine whether the individual 

or entity making this bid or entering into this agreement is delinquent in the payment of 
any tax administered by the Illinois Department of Revenue. 

 
2. The individual or entity making this bid or entering into this agreement is not delinquent 

in the payment of any tax administered by the Illinois Department of Revenue, as 
defined in Section 5/11-42.1-1 of the Illinois Municipal Code, Public Contracts Division, 
65 ILCS 5/11-42.1-1. 

 
 

____________________________________________ 
Affiant’s Signature 

 
__________________________________________________________ 
Type or print name and title 

 
___________________________________________ 
Name of Company 

 
   _____________________________________ 
   Date 
 
 
Subscribed and sworn to before me 
 
this _____ day of _____________, 
A.D., ______. 
 
____________________________ 
   Notary Public 
 
My Commission expires: _______ 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 

Contract 
 

PURCHASING DEPARTMENT 

This Agreement is made between, and shall be binding upon the COUNTY OF WILL, a unit of local 
government in the State of Illinois (hereinafter referred to as "County"), and (hereinafter referred to as 
"Contractor") and its successors. 
 
WITNESSETH, that in consideration of the mutual promises of the parties delineated in the Contract 
Documents, the Contractor agrees to do all work, furnish all materials and all labor necessary to completion of 
the project, i.e. demolition located on __________________, in the Township of _________, P.I.N. 
___________________, County of Will and State of Illinois; and the County agrees to pay 
$__________________________________________ for the work, material and labor as set forth in the 
Contract Documents. 
 
The Contract Documents shall consist of the following listed documents, which are part of this agreement as if 
recited at length herein: 
1. Decree of Demolition or Court Order 
2. Environmental Assessment 
3. Contractor’s Award Letter 
4. Notice of Proof of Publication 
5. Notice to Bidders 
6. Instruction to Bidders 
7. Affidavits 
8. General and Special Conditions 
9. Specifications and Drawings 
10. Proposals and Bidding Schedule (in so far as they are consistent with the other Contract Documents) 
11. Addendums, if any 
 
IN WITNESS WHEREOF, the County of Will, Illinois, by Jennifer Bertino-Tarrant, County Executive, and the 
Contractor have hereunto set their hands this _______ day of _______________, A.D., ___________.  
     
CONTRACTOR     
THE COUNTY OF WILL, ILLINOIS            
  
By:  ___________________________ 
 Jennifer Bertino-Tarrant, 
 County Executive 
Date: ___________________________ 
____________________________________ 
Print Business Name of Contractor 
By: ________________________________ 
 Signature of Owner/President  
 ________________________________ 
 Print Name 

________________________________ 
 Date 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 

                          Contractor Bid Elegibility Certification 
    
 

PURCHASING DEPARTMENT 

 
I, THE UNDERSIGNED, BEING DULY SWORN AND AS REPRESENTATIVE OF THE 
BIDDER, DO STATE AS FOLLOWS: 
 
1. That the bidder has not been barred from bidding on this contract as a result of a 

violation of either Section 33E-3 or Section 33E-4 of the Criminal Code of 1961, 720 
ILCS 5/33E-3 and 5/33E-4. 

 
2. That the bidder has not been barred from bidding as a result of interference with public 

contracting, bid-rigging and rotating, kickbacks or bribery, as those terms are defined in 
Criminal Code of 1961 Sections 5/33E-3 and 5/33-4. 

 
3. That the bidder is not in arrears to the County, upon any debt, taxes or contract and has 

not failed to execute in whole or in part, in a satisfactory manner, any contract with the 
County and has not defaulted as a surety or otherwise upon any obligation to the 
County. 

 
____________________________________________ 
Affiant’s Signature 
___________________________________________ 
Type or print name and title 
___________________________________________ 
Name of Company 
_____________________________________ 

   Date 
Subscribed and sworn to before me 
 
this _____ day of _____________, 
A.D., ______. 
 
____________________________ 
   Notary Public 
 
My Commission expires: _______ 
 
NOTE: This Affidavit is required by Chapter 38, Section 33E-11 of the Illinois Criminal Code, 
effective January 1, 1989, 720 ILCS 5/33-11. 
 
 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 
Contract Specifications – Cost Basis For Changes 

PURCHASING DEPARTMENT 

Pursuant to Section 15 of the Instructions to Bidders, please list the aggregate cost of 
manpower and machinery, per hour, for any work extending beyond original project scope.  
Such cost per hour or shall include all wages and material cost shall be in place.  Excess 
excavation and additional fill cost items shall include material cost as well as any other costs 
related, but not limited to cartage and placement. 
 
 
 
Submitted By: 

 
_____________________________________________ 
Print Name of Company 

 
By: _________________________________________ 
 Signature of Person Authorized to Sign Bid 

 
Title: ______________________________________ 

 
Address: ___________________________________ 

 
___________________________________________ 
 

Phone (     ) ________________________________ 
 

______________________________________ 
Date: 



 JENNIFER BERTINO-TARRANT 
WILL COUNTY EXECUTIVE 

KEVIN LYNN 

 

 Non-Collusion Affidavit 
    

 

PURCHASING DEPARTMENT 

 
 
I, the undersigned, being duly sworn, do state as follows: 
 
1. That _______________________________________________________________ 

residing at ____________________________and ______________________________ 
residing at ____________________________and ______________________________ 
residing at ____________________________and ______________________________ 
residing at ____________________________and ______________________________ 
residing at ____________________________and ______________________________ 

 
interested with __________________________________ in the delivery of the 
materials/services bid upon under these specifications; 

 
2. That the said bid is made without any connection or common interest in the profits with 

any other persons making any bid or proposal for the said work; 
 
3. That this contract is in all respects fair and entered into without collusion or fraud; 
 
4. That no head of any department or any employee herein, or any officer of the County of 

Will is directly or indirectly interested therein. 
 
 

_______________________________________ 
Affiant’s Signature 

 
Subscribed and sworn to before me 
 
this _____ day of _____________, 
A.D., ______. 
____________________________ 
   Notary Public 
 
My Commission expires: _______ 
 



LATE BIDS CANNOT BE ACCEPTED! 
 
 
 

SEALED BID DOCUMENT 
Vendor Return Address: 
 
 
 
 
 
 
 
 

 

BID #:   2025-62 Demolition   
DUE DATE: 2/27/2025 
DUE: 2:00 P.M.   

DATED MATERIAL-DELIVER IMMEDIATELY 
 

WILL COUNTY PURCHASING DEPARTMENT 
302 N. CHICAGO ST., 2ND FLOOR 

JOLIET, IL 60432 
 
 
PLEASE CUT OUT AND AFFIX THIS BID LABEL 
(ABOVE) TO THE OUTERMOST ENVELOPE OF YOUR 
SEALED BID TO HELP ENSURE PROPER DELIVERY! 
 
LATE BIDS CANNOT BE ACCEPTED! 
 
 
 



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 50.15 51.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

ASBESTOS ABT-MEC All BLD 41.27 44.57 1.5 1.5 2.0 2.0 15.84 16.02 0.00 0.90 3.11 6.21

BOILERMAKER All BLD 55.76 60.77 2.0 2.0 2.0 2.0 6.97 26.44 0.00 3.34 1.95 0.00 38.26

BRICK MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

CARPENTER All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

CEMENT MASON All ALL 47.70 49.70 2.0 1.5 2.0 2.0 12.70 32.80 0.00 0.80 0.00 0.00 0.00

CERAMIC TILE FINISHER All BLD 47.09 47.09 1.5 1.5 2.0 2.0 13.00 16.82 0.00 1.09 0.00 5.17 10.34

CERAMIC TILE LAYER All BLD 54.84 59.84 1.5 1.5 2.0 2.0 13.00 20.68 0.00 1.17 0.00 7.15 14.30

COMMUNICATION 
TECHNICIAN

All BLD 44.00 48.40 1.5 1.5 2.0 2.0 17.19 17.60 0.00 0.75 2.37 0.00 0.00

ELECTRIC PWR EQMT OP All ALL 62.10 68.14 1.5 1.5 2.0 2.0 13.08 20.88 0.00 3.32 0.00 18.64 37.28

ELECTRIC PWR GRNDMAN All ALL 48.44 68.14 1.5 1.5 2.0 2.0 10.20 16.29 0.00 2.60 0.00 14.55 29.09

ELECTRIC PWR LINEMAN All ALL 62.10 68.14 1.5 1.5 2.0 2.0 13.08 20.88 0.00 3.32 0.00 18.64 37.28

ELECTRICIAN All BLD 54.00 58.86 1.5 1.5 2.0 2.0 17.74 22.27 0.00 1.35 5.00 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 67.84 76.32 2.0 2.0 2.0 2.0 16.18 20.96 5.42 0.75 0.00 0.00

GLAZIER All BLD 51.55 53.05 1.5 2.0 2.0 2.0 15.64 26.18 0.00 2.27 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 55.02 58.32 1.5 1.5 2.0 2.0 15.84 19.01 0.00 0.90 4.60 9.20

IRON WORKER All ALL 50.50 55.55 2.0 2.0 2.0 2.0 14.06 30.21 0.00 1.00 0.00 0.00

LABORER All ALL 50.15 50.90 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

LATHER All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

MACHINIST All BLD 58.39 62.39 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47 0.00 0.00

MARBLE FINISHER All ALL 39.50 53.55 1.5 1.5 2.0 2.0 12.70 22.32 0.00 0.73 0.00 2.88 5.76

MARBLE SETTER All BLD 51.00 56.10 1.5 1.5 2.0 2.0 12.70 24.01 0.00 0.92 0.00 3.73 7.45

MATERIAL TESTER I All ALL 40.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MATERIALS TESTER II All ALL 45.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MILLWRIGHT All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

OPERATING ENGINEER All BLD 1 60.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

Will County Prevailing Wage Rates posted on 1/15/2025



OPERATING ENGINEER All BLD 2 59.50 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 56.95 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 4 55.20 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 5 64.55 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 6 61.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 7 63.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 1 69.35 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 2 67.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 3 63.35 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 4 58.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 5 70.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 6 58.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 1 59.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 2 58.45 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 3 56.40 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 4 55.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 5 53.80 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 6 62.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 7 60.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

PAINTER All ALL 53.05 59.68 1.5 1.5 1.5 2.0 15.76 16.19 0.00 1.86 0.00 0.00 0.00

PAINTER - SIGNS All BLD 45.49 51.09 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 55.11 60.62 2.0 2.0 2.0 2.0 12.89 30.48 0.70 0.93 0.00 0.00 0.00

PIPEFITTER All BLD 57.00 60.00 1.5 1.5 2.0 2.0 13.65 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 50.00 53.00 1.5 1.5 2.0 2.0 17.81 21.22 0.00 1.15 0.00 0.00

PLUMBER All BLD 58.55 62.05 1.5 1.5 2.0 2.0 17.75 17.74 0.00 1.83 0.00 0.00

ROOFER All BLD 50.25 55.25 1.5 1.5 2.0 2.0 11.98 17.34 0.00 1.11 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 56.35 60.86 1.5 1.5 2.0 2.0 15.41 19.83 0.00 1.79 2.62 0.00 0.00

SPRINKLER FITTER All BLD 60.00 62.75 1.5 1.5 2.0 2.0 14.95 19.40 0.00 1.10 0.00 0.00 0.00

STONE MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

SURVEY WORKER All BLD 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00
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SURVEY WORKER All HWY 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00

TERRAZZO FINISHER All BLD 48.94 48.94 1.5 1.5 2.0 2.0 13.00 18.42 0.00 1.11 0.00 4.22 8.44

TERRAZZO MECHANIC All BLD 52.85 56.35 1.5 1.5 2.0 2.0 13.00 19.81 0.00 1.15 0.00 4.47 8.94

TRAFFIC SAFETY WORKER I All HWY 42.10 43.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 43.10 44.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER All ALL 1 45.10 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 2 45.25 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 3 45.45 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 4 45.65 1.5 1.5 2.0 2.0 11.65 13.76 0.00 0.25 0.00 0.00 0.00

TUCKPOINTER All BLD 51.53 52.53 1.5 1.5 2.0 2.0 10.05 22.66 0.00 1.15 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations WILL COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
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mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice, sound and vision 
production and reproduction,  telephone and telephone interconnect, facsimile, equipment and appliances used for domestic, 
commercial, educational and entertainment purposes, pulling of  wire through conduit but not the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
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tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION
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Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
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Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

SURVEY WORKER

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking.  

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.
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TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
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performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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Asbestos Survey Report 

Project Location: 

23324 W. Bentley Drive 
Plainfield, IL 60586 

Prepared For: 

Will County Land Use Department
58 E. Clinton St. Suite 100

Joliet, IL 60432 
Phone: (815) 774-3321 



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 

 

 

January 1, 2024,  

 

To whom it may concern 
 
Re: 23324 W. Bentley Drive Plainfield, IL 60586 
 
This is to confirm that on December 28th, 2023, Brett Keller (I.D.P.H. license # 100-10338) 
conducted an Asbestos Inspection at the property referenced above. Six (6) suspect materials 
were sampled and quantified. These samples were released to a NVLAP accredited laboratory 
to be analyzed. After review, no Asbestos containing materials were identified. These materials 
have been listed in Bulk Sample Table.  
 
The structure is described as a single-story single family residential. Asbestos Project 
Management concludes that this structure is ready for demolition. 
 
 
 
Sincerely  
Asbestos Project Management 
 

 

 
Brett Keller 
Licensed Asbestos Inspector 
Illinois Department of Public Health 
License # 100-10338 
  



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 

Bulk Sample Report 
 

Sample 
Number 

Material 
Type 

Location Date 
Collected 

Asbestos 
Present 

01 
 

Roof  
 
  

Exterior 12-28-23 No 
 
 

02 
 
 

Window Glazing Exterior 12-28-23 No 

03 
 

Drywall   
 
 

Interior 12-28-23 No 

04 Insulation 
 
 

Interior Walls & Attic 12-28-23 No  
 

05 
 

Floor Tile 
 

Kitchen 12-28-23 No  
 
 

06 
 
 

Floor Tile Bathroom 12-28-23 No 

 



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

13132  Wood Duck Dr.

Plainfield, IL  60585

23324 W Bentley

231229I

12/29/2023

12/29/2023

12/29/2023

F. JiangJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

1 01 / Black  Tar-like NAD 90%10% Fiberglass

2 02 / White Powder NAD 100%

3 03 / White Powder and Brown Fibers NAD 80%20% Cellulose

4 04 / Pink Fibers NAD 2%98% Fiberglass

5 05 / Beige Linoleum and Gray Fibers NAD 80%20% Cellulose

6 06 / Beige Linoleum and Gray Fibers NAD 80%20% Cellulose

Total Samples/Layers Analyzed: 6

Friday, December 29, 2023 Page 1 of 1

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk

Insulation Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below

the detected limit of method (Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or

Transmission Electron Microscopy (TEM), for materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and

found to contain less than ten percent (<10%) asbestos by Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report

must not be reproduced except in full with approval of Triangle Environmental Service Center, Inc. This test report relates only to the item(s) tested. This

repo r t  may no t  be  u sed  by the  c l i en t  to  c la im p roduc t  endo rsemen t  by NV LAP  o r  any o ther  agency o f  the  U.S .  Government .

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             
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SCOPE OF ACCREDITATION TO ISO/IEC 17025:2017 

Page 1 of 1

For the National Voluntary Laboratory Accreditation Program

Effective

National Voluntary 
Laboratory Accreditation Program

2023-04-01 through 2024-03-31

Triangle Environmental Service Center, Inc.
13509 East Boundary Road, Suite B

Midlothian, VA 23112
Mr. Feng Jiang

Phone: 804-739-1751   Fax: 804-739-1753
Email: info@tesclab.com
http://www.tesclab.com

ASBESTOS FIBER ANALYSIS NVLAP LAB CODE 200794-0

Bulk Asbestos Analysis

Code Description
18/A01 EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method of the Determination of 

Asbestos in Bulk Insulation Samples 

18/A03 EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials



U
nited States D
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ent of C
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C
ertificate of A

ccreditation to ISO
/IEC

 17025:2017
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A

P L
A

B
 C
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D

E
: 200794-0

T
riangle E

nvironm
ental Service C

enter, Inc.
M

idlothian, V
A

is accredited by the N
ational V

oluntary Laboratory A
ccreditation P

rogram
 for specific services, 

listed on the S
cope of A

ccreditation, for:

A
sbestos Fiber A

nalysis

2023-04-01 through 2024-03-31
E

ffective D
ates

For the N
ational V

oluntary Laboratory A
ccreditation P

rogram

This laboratory is accredited in accordance w
ith the recognized International S

tandard IS
O

/IE
C

 17025:2017. 
This accreditation dem

onstrates technical com
petence for a defined scope and the operation of a laboratory quality 

m
anagem

ent system
 (refer to joint IS

O
-ILA

C
-IA

F C
om

m
unique dated January 2009).



 
 
 
 

 
 
 
 
 

Asbestos Survey Report 
 

Project Location: 
 

 23334 W. Bentley Dr. 
Plainfield, IL 60586 

 
 
 
 
 
 
 
 

 
 
 

Prepared For: 
 

Will County Land Use Department 
58 East Clinton Street 

Suite 100 
Joliet, IL 60432 

Phone: (815) 774-3321 
 

 
 



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 

 

 

December 6, 2024,   

 

To whom it may concern 
 
Re: 23334 W. Bentley Dr. Plainfield, IL 60586 
 
This is to confirm that on December 4th, 2024, Brett Keller (I.D.P.H. license # 100-10338) 
conducted an Asbestos Inspection at the property referenced above. Five (5) suspect materials 
were sampled and quantified. These samples were released to a NVLAP accredited laboratory 
to be analyzed. After review, no Asbestos containing materials were identified. These materials 
have been listed in Bulk Sample Table.  
 
The structure is described as a single-story residential home. Asbestos Project Management 
concludes that this structure is ready for demolition. 
 
 
 
Sincerely  
Asbestos Project Management 
 

 

 
Brett Keller 
Licensed Asbestos Inspector 
Illinois Department of Public Health 
License # 100-10338 
  



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 
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Bulk Sample Report 

 
Sample 
Number 

Material 
Type 

Location Date 
Collected 

Asbestos 
Present 

01 
 

Roof  Exterior 12-4-24 No 

02 
 

Insulation Walls & Attic 12-4-24 No 

03 Drywall   Throughout Interior 12-4-24 No  
 

04 
 

Joint Compound  Throughout Interior 12-4-24 No 

05 
 

Flooring Utility Room 12-4-24 No 

 

 
 
 
 
 
 
 
 
 



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

24309 Corydalis Street

Plainfield, IL  60585

23334 W. Bentley

241205E

12/5/2024

12/5/2024

12/5/2024

B. TrimmerJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

1 01 / Black tar-like NAD 80%20% Fiberglass

    

2 02 / Yellow fibers NAD 2%98% Fiberglass

    

3 03 / White powder and brown fibers NAD 80%20% Cellulose

    

4 04 / White powder NAD 100%
    

5 05 / Beige linoleum and gray fibers NAD 70%30% Cellulose

    

Total Samples/Layers Analyzed: 5

Thursday, December 5, 2024 Page 1 of 1

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk Insulation 

Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below the detected limit of method 

(Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or Transmission Electron Microscopy (TEM), for 

materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and found to contain less than ten percent (<10%) asbestos by 

Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report must not be reproduced except in full with approval of Triangle 

Environmental Service Center, Inc. This test report relates only to the item(s) tested. This report may not be used by the client to claim product endorsement by NVLAP or 

any other agency of the U.S. Government. Client Samples condition acceptable for testing. Analysis of Dust Wipe, Soil, and Tape samples do not fall under NVLAP 

Accredition.

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             
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 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 
 

Pictures 
 

 



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 

MANAGEMENT   

 

Limitations 
 

 

1. Asbestos Project Management’s asbestos inspection was performed in accordance 

with generally accepted practices of other consultants undertaking similar studies at 

the same time and in the same geographical area, and APM observed the degree of 

care and skill generally exercised by other consultants under similar circumstances 

and conditions. APM’s findings and conclusions must be considered not as specific 

certainties, but rather as our professional opinion concerning the significance of the 

limited data gathered during the course of the asbestos materials evaluation. No 

other warranty, expressed or implied, is made. Specifically, APM does not and 

cannot represent that the site contains no asbestos-containing materials, hazardous 

materials, or other latent condition beyond that observed by APM during the 

asbestos inspection. 

 

2. The conclusions and recommendations contained in this report are based on limited 

environmental sampling and visual observations and were arrived in accordance 

with generally accepted standards of industry. No other warranty, expressed or 

implied, is made. 

 

3. Where samples analyses were conducted by an outside laboratory, APM has relied 

upon data provided, and has not conducted and independent evaluation of the 

reliability of these data. 

 

4. Observations were made of the site as indicated in the report. While it was APM’s 

intent to conduct a thorough inspection, it is important to note that we cannot 

guarantee that all asbestos or potentially hazardous materials within the inspected 

area have been identified. Asbestos containing materials have frequently been used 

in areas where detection is difficult until renovation, demolition, and/or asbestos 

abatement work begins and allows access to these remote areas. Where access 

portions of the site were unavailable or limited, APM has provided an option as to 

the likely presence of hazardous materials consistent with the information available. 

 









 
 
 
 

 
 
 
 
 

Asbestos Survey Report 
 

Project Location: 
 

23344 W. Winston Ave 
Plainfield, IL 60586 

 
 
 
 
 
 
 
 

 
 
 

Prepared For: 
 

Will County Land Use Department 
58 East Clinton Street 

Suite 100 
Joliet, IL 60432 

Phone: (815) 774-3321 
 

 
 



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 

 

 

February 17, 2024,   

 

To whom it may concern 
 
Re: 23344 W. Winston Ave Plainfield, IL 60586 
 
This is to confirm that on February 14th, 2024, Brett Keller (I.D.P.H. license # 100-10338) 
conducted an Asbestos Inspection at the property referenced above. Six (6) suspect materials 
were sampled and quantified. These samples were released to a NVLAP accredited laboratory 
to be analyzed. After review, no Asbestos containing materials were identified. These materials 
have been listed in Bulk Sample Table.  
 
The structure is described as a single-story single family residential. Asbestos Project 
Management concludes that this structure is ready for demolition. 
 
 
 
Sincerely  
Asbestos Project Management 
 

 

 
Brett Keller 
Licensed Asbestos Inspector 
Illinois Department of Public Health 
License # 100-10338 
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Bulk Sample Report 

 
Sample 
Number 

Material 
Type 

Location Date 
Collected 

Asbestos 
Present 

01 
 

Roof  Exterior 2-14-24 No 

02A 
 

Drywall   Throughout Interior 2-14-24 No 

02B Joint Compound   East Side Interior  2-14-24 No  
 

03 
 

Joint Compound  West Side Interior 2-14-24 No 

04 
 

Textured Ceiling  Living Room 2-14-24 No 

05 
 

Insulation Walls & Attic 2-14-24 No 

 

 



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

24309 Corydalis Street

Plainfield, IL  60585

23344 W. Winston

240215U

2/15/2024

2/15/2024

2/15/2024

B. TrimmerJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

1 01 / Black Tar-Like NAD 80%20% Fiberglass

2A 02-Drywall / White Powder and Brown Fibers NAD 80%20% Cellulose

2B 02-Joint Compound / White Powder NAD 100%

3 03 / White Powder NAD 100%

4 04 / White Powder NAD 100%

5 05 / Yellow Fibers NAD 2%98% Fiberglass

Total Samples/Layers Analyzed: 6

Thursday, February 15, 2024 Page 1 of 1

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk

Insulation Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below

the detected limit of method (Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or

Transmission Electron Microscopy (TEM), for materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and

found to contain less than ten percent (<10%) asbestos by Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report

must not be reproduced except in full with approval of Triangle Environmental Service Center, Inc. This test report relates only to the item(s) tested. This

repo r t  may no t  be  u sed  by the  c l i en t  to  c la im p roduc t  endo rsemen t  by NV LAP  o r  any o ther  agency o f  the  U.S .  Government .

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             
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 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 

MANAGEMENT   

 

Limitations 
 

 

1. Asbestos Project Management’s asbestos inspection was performed in accordance 

with generally accepted practices of other consultants undertaking similar studies at 

the same time and in the same geographical area, and APM observed the degree of 

care and skill generally exercised by other consultants under similar circumstances 

and conditions. APM’s findings and conclusions must be considered not as specific 

certainties, but rather as our professional opinion concerning the significance of the 

limited data gathered during the course of the asbestos materials evaluation. No 

other warranty, expressed or implied, is made. Specifically, APM does not and 

cannot represent that the site contains no asbestos-containing materials, hazardous 

materials, or other latent condition beyond that observed by APM during the 

asbestos inspection. 

 

2. The conclusions and recommendations contained in this report are based on limited 

environmental sampling and visual observations and were arrived in accordance 

with generally accepted standards of industry. No other warranty, expressed or 

implied, is made. 

 

3. Where samples analyses were conducted by an outside laboratory, APM has relied 

upon data provided, and has not conducted and independent evaluation of the 

reliability of these data. 

 

4. Observations were made of the site as indicated in the report. While it was APM’s 

intent to conduct a thorough inspection, it is important to note that we cannot 

guarantee that all asbestos or potentially hazardous materials within the inspected 

area have been identified. Asbestos containing materials have frequently been used 

in areas where detection is difficult until renovation, demolition, and/or asbestos 

abatement work begins and allows access to these remote areas. Where access 

portions of the site were unavailable or limited, APM has provided an option as to 

the likely presence of hazardous materials consistent with the information available. 

 







SCOPE OF ACCREDITATION TO ISO/IEC 17025:2017 

Page 1 of 1

For the National Voluntary Laboratory Accreditation Program

Effective

National Voluntary 
Laboratory Accreditation Program

2023-04-01 through 2024-03-31

Triangle Environmental Service Center, Inc.
13509 East Boundary Road, Suite B

Midlothian, VA 23112
Mr. Feng Jiang

Phone: 804-739-1751   Fax: 804-739-1753
Email: info@tesclab.com
http://www.tesclab.com

ASBESTOS FIBER ANALYSIS NVLAP LAB CODE 200794-0

Bulk Asbestos Analysis

Code Description
18/A01 EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method of the Determination of 

Asbestos in Bulk Insulation Samples 

18/A03 EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials



United States Department of Commerce 
National Institute of Standards and Technology

Certificate of Accreditation to ISO/IEC 17025:2017

NVLAP LAB CODE: 200794-0

Triangle Environmental Service Center, Inc.
Midlothian, VA

is accredited by the National Voluntary Laboratory Accreditation Program for specific services, 
listed on the Scope of Accreditation, for:

Asbestos Fiber Analysis

2023-04-01 through 2024-03-31
Effective Dates For the National Voluntary Laboratory Accreditation Program

This laboratory is accredited in accordance with the recognized International Standard ISO/IEC 17025:2017. 
This accreditation demonstrates technical competence for a defined scope and the operation of a laboratory quality 

management system (refer to joint ISO-ILAC-IAF Communique dated January 2009).



 
 
 
 

 
 
 
 
 

Asbestos Survey Report 
 

Project Location: 
 

23354 W. Winston Ave 
Plainfield, IL 60586 

 
 
 
 
 
 
 
 

 
 
 

Prepared For: 
 

Will County Land Use Department 
58 East Clinton Street 

Suite 100 
Joliet, IL 60432 

Phone: (815) 774-3321 
 

 
 



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 

 

 

December 6, 2024,   

 

To whom it may concern 
 
Re: 23354 W. Winston Ave Plainfield, IL 60586 
 
This is to confirm that on December 4th, 2024, Brett Keller (I.D.P.H. license # 100-10338) 
conducted an Asbestos Inspection at the property referenced above. Four (4) suspect materials 
were sampled and quantified. These samples were released to a NVLAP accredited laboratory 
to be analyzed. After review, no Asbestos containing materials were identified. These materials 
have been listed in Bulk Sample Table.  
 
The structure is described as a single-story residential home with a detached garage. Asbestos 
Project Management concludes that this structure is ready for demolition. 
 
 
 
Sincerely  
Asbestos Project Management 
 

 

 
Brett Keller 
Licensed Asbestos Inspector 
Illinois Department of Public Health 
License # 100-10338 
  



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 

 
Bulk Sample Report 

 
Sample 
Number 

Material 
Type 

Location Date 
Collected 

Asbestos 
Present 

01 
 

Roof  House & Detached 
Garage 

12-4-24 No 

02 
 

Drywall Throughout Interior 12-4-24 No 

03 Joint Compound   Throughout Interior 12-4-24 No  
 

04 
 

Insulation  Walls & Attic  12-4-24 No 

 

 
 
 
 
 
 
 
 
 



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

24309 Corydalis Street

Plainfield, IL  60585

23354 W. Winston

241205D

12/5/2024

12/5/2024

12/5/2024

B. TrimmerJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

1 01 / Black tar-like NAD 80%20% Fiberglass

    

2 02 / White powder and brown fibers NAD 80%20% Cellulose

    

3 03 / White paint NAD 100%
    

4 04 / Pink fibers NAD 2%3% Cellulose

95% Fiberglass    

Total Samples/Layers Analyzed: 4

Thursday, December 5, 2024 Page 1 of 1

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk Insulation 

Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below the detected limit of method 

(Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or Transmission Electron Microscopy (TEM), for 

materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and found to contain less than ten percent (<10%) asbestos by 

Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report must not be reproduced except in full with approval of Triangle 

Environmental Service Center, Inc. This test report relates only to the item(s) tested. This report may not be used by the client to claim product endorsement by NVLAP or 

any other agency of the U.S. Government. Client Samples condition acceptable for testing. Analysis of Dust Wipe, Soil, and Tape samples do not fall under NVLAP 

Accredition.

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             
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 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 
MANAGEMENT   

 
 

Pictures 
 

 

Brett Keller
Cross-Out



 
 24309 Corydalis Street  Plainfield, IL 60585  630-291-7111 

ASBESTOS 

PROJECT 

MANAGEMENT   

 

Limitations 
 

 

1. Asbestos Project Management’s asbestos inspection was performed in accordance 

with generally accepted practices of other consultants undertaking similar studies at 

the same time and in the same geographical area, and APM observed the degree of 

care and skill generally exercised by other consultants under similar circumstances 

and conditions. APM’s findings and conclusions must be considered not as specific 

certainties, but rather as our professional opinion concerning the significance of the 

limited data gathered during the course of the asbestos materials evaluation. No 

other warranty, expressed or implied, is made. Specifically, APM does not and 

cannot represent that the site contains no asbestos-containing materials, hazardous 

materials, or other latent condition beyond that observed by APM during the 

asbestos inspection. 

 

2. The conclusions and recommendations contained in this report are based on limited 

environmental sampling and visual observations and were arrived in accordance 

with generally accepted standards of industry. No other warranty, expressed or 

implied, is made. 

 

3. Where samples analyses were conducted by an outside laboratory, APM has relied 

upon data provided, and has not conducted and independent evaluation of the 

reliability of these data. 

 

4. Observations were made of the site as indicated in the report. While it was APM’s 

intent to conduct a thorough inspection, it is important to note that we cannot 

guarantee that all asbestos or potentially hazardous materials within the inspected 

area have been identified. Asbestos containing materials have frequently been used 

in areas where detection is difficult until renovation, demolition, and/or asbestos 

abatement work begins and allows access to these remote areas. Where access 

portions of the site were unavailable or limited, APM has provided an option as to 

the likely presence of hazardous materials consistent with the information available. 

 









 
 
 
 

 
 
 
 
 

Asbestos Survey Report 
 

Project Location: 
 

23362 W. Bentley Dr. 
Plainfield, IL 60586 

 
 
 
 
 
 
 
 

 
 
 

Prepared For: 
 

Will County Land Use Department 
58 East Clinton Street 

Suite 100 
Joliet, IL 60432 

Phone: (815) 774-3321 
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December 6, 2024,   

 

To whom it may concern 
 
Re: 23362 W Bentley Dr. Plainfield, IL 60586 
 
This is to confirm that on December 4th, 2024, Brett Keller (I.D.P.H. license # 100-10338) 
conducted an Asbestos Inspection at the property referenced above. Eight (8) suspect materials 
were sampled and quantified. These samples were released to a NVLAP accredited laboratory 
to be analyzed. After review, no Asbestos containing materials were identified. These materials 
have been listed in Bulk Sample Table.  
 
The structure is described as a single-story residential home with a detached garage. Asbestos 
Project Management concludes that this structure is ready for demolition. 
 
 
 
Sincerely  
Asbestos Project Management 
 

 

 
Brett Keller 
Licensed Asbestos Inspector 
Illinois Department of Public Health 
License # 100-10338 
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Bulk Sample Report 

 
Sample 
Number 

Material 
Type 

Location Date 
Collected 

Asbestos 
Present 

01 
 

Roof  House & Garage Top 
Layer 

12-4-24 No 

02 
 

Roof  House & Garage 
Bottom Layer 

12-4-24 No 

03 Drywall   Throughout Interior 12-4-24 No  
 

04 
 

Joint Compound Throughout Interior 12-4-24 No 

05A 
 

Plaster  Throughout Interior 12-4-24 No 

05B 
 

Skim Coat Throughout Interior 12-4-24 No 

06 
 

Insulation Walls & Attic  12-4-24 No 

07 
 

Flooring Kitchen 12-4-24 No 

 
 

 
 
 
 
 
 



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

24309 Corydalis Street

Plainfield, IL  60585

23362 W. Bently

241205F

12/5/2024

12/5/2024

12/5/2024

B. TrimmerJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

1 01 / Black tar-like NAD 80%20% Fiberglass

    

2 02 / Black tar-like NAD 80%20% Fiberglass

    

3 03 / White powder and brown fibers NAD 80%20% Cellulose

    

4 04 / White powder NAD 100%
    

5A 05-Drywall / White powder and brown fibers NAD 80%20% Cellulose

    

5B 05-Joint Compound / White powder NAD 100%
    

6 06 / Yellow fibers NAD 2%3% Cellulose

95% Fiberglass    

7 07 / Beige and green linoleum, gray fibers NAD 70%30% Cellulose

    

Total Samples/Layers Analyzed: 8

Thursday, December 5, 2024 Page 1 of 1

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk Insulation 

Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below the detected limit of method 

(Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or Transmission Electron Microscopy (TEM), for 

materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and found to contain less than ten percent (<10%) asbestos by 

Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report must not be reproduced except in full with approval of Triangle 

Environmental Service Center, Inc. This test report relates only to the item(s) tested. This report may not be used by the client to claim product endorsement by NVLAP or 

any other agency of the U.S. Government. Client Samples condition acceptable for testing. Analysis of Dust Wipe, Soil, and Tape samples do not fall under NVLAP 

Accredition.

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             
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Pictures 
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Limitations 
 

 

1. Asbestos Project Management’s asbestos inspection was performed in accordance 

with generally accepted practices of other consultants undertaking similar studies at 

the same time and in the same geographical area, and APM observed the degree of 

care and skill generally exercised by other consultants under similar circumstances 

and conditions. APM’s findings and conclusions must be considered not as specific 

certainties, but rather as our professional opinion concerning the significance of the 

limited data gathered during the course of the asbestos materials evaluation. No 

other warranty, expressed or implied, is made. Specifically, APM does not and 

cannot represent that the site contains no asbestos-containing materials, hazardous 

materials, or other latent condition beyond that observed by APM during the 

asbestos inspection. 

 

2. The conclusions and recommendations contained in this report are based on limited 

environmental sampling and visual observations and were arrived in accordance 

with generally accepted standards of industry. No other warranty, expressed or 

implied, is made. 

 

3. Where samples analyses were conducted by an outside laboratory, APM has relied 

upon data provided, and has not conducted and independent evaluation of the 

reliability of these data. 

 

4. Observations were made of the site as indicated in the report. While it was APM’s 

intent to conduct a thorough inspection, it is important to note that we cannot 

guarantee that all asbestos or potentially hazardous materials within the inspected 

area have been identified. Asbestos containing materials have frequently been used 

in areas where detection is difficult until renovation, demolition, and/or asbestos 

abatement work begins and allows access to these remote areas. Where access 

portions of the site were unavailable or limited, APM has provided an option as to 

the likely presence of hazardous materials consistent with the information available. 

 









 
 
 
 

 
 
 
 
 

Asbestos Survey Report 
 

Project Location: 
 

23412 W. Bentley Dr. 
Plainfield, IL 60586 

 
 
 
 
 
 
 
 

 
 
 

Prepared For: 
 

Will County Land Use Department 
58 East Clinton Street 

Suite 100 
Joliet, IL 60432 

Phone: (815) 774-3321 
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December 6, 2024,   

 

To whom it may concern 
 
Re: 23412 W Bentley Dr. Plainfield, IL 60586 
 
This is to confirm that on December 4th, 2024, Brett Keller (I.D.P.H. license # 100-10338) 
conducted an Asbestos Inspection at the property referenced above. Ten (10) suspect materials 
were sampled and quantified. These samples were released to a NVLAP accredited laboratory 
to be analyzed. After review, three Asbestos containing materials were identified. These 
materials have been listed in Bulk Sample Table.  
 
The structure is described as a single-story residential home with a detached garage. Asbestos 
Project Management recommends that all ACM materials be removed and disposed of as 
special waste by an Asbestos state license contractor prior to demolition. 
 
 
 
 
Sincerely  
Asbestos Project Management 
 

 

 
Brett Keller 
Licensed Asbestos Inspector 
Illinois Department of Public Health 
License # 100-10338 
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Bulk Sample Report 

 
Sample 
Number 

Material 
Type 

Location Date 
Collected 

Asbestos 
Present 

01 
 

Roof  House & Garage  12-4-24 No 

02 
 

Insulation Walls & Attic 12-4-24 No 

03 Siding Exterior 12-4-24 No  
 

04 
 

Ceiling Tiles Living Room 12-4-24 No 

05 
 

Flooring  Kitchen 12-4-24 No 

06 
 

Flooring Bathroom 12-4-24 No 

07A 
 

Drywall Throughout Interior  12-4-24 Yes 

07B 
 

Drywall Skimcoat Throughout Interior 12-4-24 Yes 

07C 
 

Drywall 
Composite 

Throughout Interior 12-4-24 <1% Trace 

08 
 

Joint Compound Throughout Interior 12-4-24 Yes 

 
 

 
 
 
 
 



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

24309 Corydalis Street

Plainfield, IL  60585

23412 W. Bentley

241205G

12/5/2024

12/5/2024

12/5/2024

B. TrimmerJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

1 01 / Black tar-like NAD 80%20% Fiberglass

    

2 02 / Yellow fibers NAD 2%3% Cellulose

95% Fiberglass    

3 03 / Wood and pink paint NAD 100%
    

4 04 / Brown fibers NAD 2%98% Cellulose

    

5 05 / White vinyl NAD 100%
    

6 06 / Beige vinyl NAD 100%
    

7A 07-Drywall / White pwoder and brown fibers NAD 80%20% Cellulose

    

7B 07-Joint Compound / White powder 2% Chrysotile 98%
    

7C 07-Composite / White powder and brown fibers <1% Chrysotile 80%20% Cellulose

    

8 08 / White powder 2% Chrysotile 98%
    

Thursday, December 5, 2024 Page 1 of 2

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk Insulation 

Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below the detected limit of method 

(Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or Transmission Electron Microscopy (TEM), for 

materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and found to contain less than ten percent (<10%) asbestos by 

Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report must not be reproduced except in full with approval of Triangle 

Environmental Service Center, Inc. This test report relates only to the item(s) tested. This report may not be used by the client to claim product endorsement by NVLAP or 

any other agency of the U.S. Government. Client Samples condition acceptable for testing. Analysis of Dust Wipe, Soil, and Tape samples do not fall under NVLAP 

Accredition.

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             



ASBESTOS PROJECT MANAGEMENT

TRIANGLE ENVIRONMENTAL SERVICE CENTER, INC.

13509 East Boundary Road,  Suite B,  Midlothian, VA 23112

                                                                                           804-739-1751 • fax: 804-739-1753 

  BULK ASBESTOS SAMPLE ANALYSIS SUMMARY  

                                                                                           

24309 Corydalis Street

Plainfield, IL  60585

23412 W. Bentley

241205G

12/5/2024

12/5/2024

12/5/2024

B. TrimmerJOB SITE:

TESC LOGIN #:

DATE OF RECEIPT:

DATE OF ANALYSIS:

DATE OF REPORT:

ANALYST:

TESC

SAMPLE #
CLIENT SAMPLE ID

& GROSS DESCRIPTION

ESTIMATED

% ASBESTOS

NON ASBESTOS

% FIBERS

NON FIBROUS

% MATERIALS

CLIENT:

CLIENT JOB/ #:

Total Samples/Layers Analyzed: 10

Thursday, December 5, 2024 Page 2 of 2

Samples are analyzed in accordance with “EPA -- 40 CFR Appendix E to Subpart E of Part 763, Interim Method for the Determination of Asbestos in Bulk Insulation 

Samples”, EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials. None Detected: not detected at/or below the detected limit of method 

(Reporting limit: 1% Asbestos). Sodium Chloride is analyzed for quality control blank. TESC recommends by point count or Transmission Electron Microscopy (TEM), for 

materials regulated by the EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and found to contain less than ten percent (<10%) asbestos by 

Polarized Light Microscopy (PLM). Both services are available for an additional fee. This report must not be reproduced except in full with approval of Triangle 

Environmental Service Center, Inc. This test report relates only to the item(s) tested. This report may not be used by the client to claim product endorsement by NVLAP or 

any other agency of the U.S. Government. Client Samples condition acceptable for testing. Analysis of Dust Wipe, Soil, and Tape samples do not fall under NVLAP 

Accredition.

NVLAP Lab Code: 200794-0      LEGEND NAD=No Asbestos Detected, Lino.=Linoleum, JC=Joint Compound]     [

Reviewed By Authorized Signatory:    

Feng Jiang, MS Senior Geologist, Laboratory Director

Yuedong Fang, Senior Geologist                                             
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Limitations 
 

 

1. Asbestos Project Management’s asbestos inspection was performed in accordance 

with generally accepted practices of other consultants undertaking similar studies at 

the same time and in the same geographical area, and APM observed the degree of 

care and skill generally exercised by other consultants under similar circumstances 

and conditions. APM’s findings and conclusions must be considered not as specific 

certainties, but rather as our professional opinion concerning the significance of the 

limited data gathered during the course of the asbestos materials evaluation. No 

other warranty, expressed or implied, is made. Specifically, APM does not and 

cannot represent that the site contains no asbestos-containing materials, hazardous 

materials, or other latent condition beyond that observed by APM during the 

asbestos inspection. 

 

2. The conclusions and recommendations contained in this report are based on limited 

environmental sampling and visual observations and were arrived in accordance 

with generally accepted standards of industry. No other warranty, expressed or 

implied, is made. 

 

3. Where samples analyses were conducted by an outside laboratory, APM has relied 

upon data provided, and has not conducted and independent evaluation of the 

reliability of these data. 

 

4. Observations were made of the site as indicated in the report. While it was APM’s 

intent to conduct a thorough inspection, it is important to note that we cannot 

guarantee that all asbestos or potentially hazardous materials within the inspected 

area have been identified. Asbestos containing materials have frequently been used 

in areas where detection is difficult until renovation, demolition, and/or asbestos 

abatement work begins and allows access to these remote areas. Where access 

portions of the site were unavailable or limited, APM has provided an option as to 

the likely presence of hazardous materials consistent with the information available. 
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